

**US Army Corps
of Engineers®**



2023 ARKANSAS REGIONAL INDUSTRY DAY FORUM

Comfort Inn & Suites Presidential, 707 Interstate 30 Little Rock, Arkansas 72202



DECEMBER 5-6, 2023

UNITED STATES ARMY
Little Rock, AR 72202

Tuesday, December 5, 2023

(All times are listed in CST)

0800 – 0805	Welcome	Mr. Jonathan Sawrie
0805 – 0815	Opening Remarks	COL Damon Knarr
0815 – 0825	SAME Little Rock Post	Mr. Gene Gephardt Ms. Jan Hicks
0825 – 0900	APEX Accelerators Overview & Basic Cybersecurity Training	Ms. Melanie Berman
0900 – 0920	Small Business Administration	Mr. Jerry Talbert Ms. Suzanne Terrazas
0920 – 0950	Panel Discussion Q&A	
0950 - 1000	BREAK	
1000 - 1045	US Army Corps of Engineers – Little Rock District	Mr. Craig Pierce
1045 - 1105	Huntsville Center	COL Sebastien Joly
1105 - 1125	US Army Corps of Engineers – Memphis District	Ms. Sherri Cordi
1125 - 1300	LUNCH	
1300 - 1345	US Army Corps of Engineers – Tulsa District	Mr. Gene Snyman Mr. Patrick Beard
1345 - 1405	US Army Corps of Engineers – Galveston District	
1405 – 1425	US Army Corps of Engineers – Vicksburg District	
1425 - 1445	US General Services Administration	
1445 – 1530	Small Business Success on Large IDIQ Contracts	Mr. Wallace Smith
1530	Q&A and Closing Remarks	

December 5-6, 2023
Schedule of Events

Wednesday, December 6, 2023

0750 - 0800 Day 2 Instructions

0800 – 1200 Capability Briefs

All AGENCIES

1200 – 1300 Lunch

1300 – 1600 Capability Briefs

All AGENCIES



Col. Kenneth N. Reed
Commander, Southwestern Division

Colonel Kenneth N. Reed is the Commander and Division Engineer of the Southwestern Division, U.S. Army Corps of Engineers. The Division, which is headquartered in Dallas, is one of nine Corps of Engineers regional commands. With four District Offices in Little Rock, Arkansas; Tulsa, Oklahoma; and Galveston and Fort Worth, Texas, it encompasses all or part of six states, and covers some 2.3 million acres of public land and water. As the SWD Commander and Division Engineer, Reed oversees hundreds of water resources development and military design and construction projects that bring value to our communities, our Nation, and our warfighters. Prior to coming to SWD, Reed served as the Commander for the U.S. Army Corps of Engineers Fort Worth District in Texas and Transatlantic Expeditionary District in Kuwait.

Reed held a variety of leadership and staff positions throughout his career at the tactical, operational, and strategic levels. His early leadership assignments began with the 23rd and 16th Engineer Battalions in Germany, serving as a Sapper and Support Platoon Leader, Company Executive Officer, and Battalion Maintenance Officer during Operation Joint Endeavor and Operation Joint Guard, Bosnia. He joined the 4th Infantry Division at Fort Hood, Texas, serving in multiple staff and command positions culminating as Company Commander during Operation Iraqi Freedom. Reed served as the Battalion Executive Officer Observer, Controller, and Trainer for the 1st Battalion, 395th Regiment (EN). His field-grade leadership assignments began as a Military Transition Team Chief for the 9th Brigade, 3rd Iraqi Army Division in Al Kisik, Iraq, followed by key developmental assignments in the 36th Engineer Brigade at Fort Hood, Texas, and Afghanistan. He served as the Aide-de-Camp for the USACE Commanding General in Washington, DC, until being selected to command the 20th Engineer Battalion, Fort Hood, Texas. Reed attended Senior Service College at the National Defense University's Joint Advance Warfighting School in Norfolk, Virginia, with a follow-on utilization tour at U.S. European Command in Germany, serving as the Future Operations Branch Chief.

Reed is a native of Louisville, Alabama. He received a commission in the U.S. Army Corps of Engineers after graduating as a Distinguished Military Graduate from the University of Alabama in December 1995. He holds a bachelor's degree in civil engineering from the University of Alabama and master's degrees from the University of Missouri at Rolla in Engineering Management, from the National Defense University in Joint Campaign Planning and Strategy. He also holds the Project Management Professional certification. Reed's awards and decorations include the Legion of Merit, Bronze Star, Defense Meritorious Service Medal, Meritorious Service Medal, Navy/Marine Corps Commendation Medal, Army Commendation Medal, Humanitarian Service Medal, Army Achievement Medal, Combat Action Badge, Parachutist Badge, and Army Engineer Association's Bronze and Silver Orders of the de Fleury Medal. His operational deployments include Operation Joint Endeavor and Operation Joint Guard in Bosnia, Operation Iraqi Freedom, and Operation Enduring Freedom.



Colonel Damon Knarr
Little Rock District U.A. Army Corps of Engineers

Colonel Damon M. Knarr assumed duties as District Engineer and Commander of the U.S. Army Corps of Engineers Little Rock District on July 12, 2022. He came to Little Rock from U.S. Army Central Command, where he served as the 3rd Army Engineer Director.

Colonel Knarr graduated in 1998 with a bachelor's degree in criminal law from Florida State University in Tallahassee, Florida where he also earned his commission through the university's Department of Military Science Reserve Officer's Training Corps. After earning his Master of Business Administration Degree from Webster University he taught Operational Design at the Joint and Combined Warfighting School and is an alumnus of the International Strategic Studies Fellowship at Tufts University's Fletcher School of Law and Diplomacy.

Knarr has served in a variety of operational, command and staff assignments in the United States and overseas. His previous assignments include Brigade Personnel officer, Brigade Construction Officer, and Battalion Logistics Officer during Operation Iraqi Freedom from 2003-2004 and as the Assistant Brigade Engineer for 1st Brigade Combat Team, 1st Armored Division and Company Commander of B Company 16th Engineer Battalion during Operation Iraqi Freedom from 2006-2007. Other operational assignments include Battalion Operation and Executive Officer for the 5th Engineer Battalion, 1st Maneuver Enhancement Brigade from 2010-2012, working in NATO as the Engineer Intelligence Officer in the Rapid Reaction Corps in France from 2012-2015. From there he went on to command the 299th Brigade Engineer Battalion, 1st Stryker Brigade Combat Team, 4th Infantry Division from 2015-2017. Following his battalion command, he joined the military faculty at the Joint and Combined Warfighting School from 2018 to 2020.

He is a graduate of the Engineer Officer Basic and Advanced courses, Combined Arms Services Staff School, Army Command and General Staff College, the NATO Intel Planner's Course, Forced Entry Tactical Training Course, and is a Joint Services Qualified Planner.

His military awards include a Legion of Merit, Bronze star Medal with one oak leaf cluster, Defense Meritorious Service Medal with one oak leaf cluster, Meritorious Service Medal with three oak leaf clusters, Army Commendation Medal with one oak leaf cluster, Army Achievement medal with two oak leaf clusters, Army Presidential Unit Citation, Joint Meritorious Unit Award, National Defense Service Medal, Iraq Campaign Medal, Global War on Terrorism Expeditionary Medal, Global War on Terrorism Service Medal, Korea Defense Service Medal, Overseas service Ribbon with three oak leaf clusters and the Kuwait Liberation Medal. He has also been awarded the Combat Action Badge, Parachutist Badge, and the Army Joint Chiefs of Staff Identification Badge.



Jonathan J. Sawrie
Little Rock District Contracting
Chief

Mr. Jonathan J. Sawrie assumed his role as District Contracting Chief for the Little Rock District in March 2021. Mr. Sawrie began his career with the Little Rock District in 1984 as a part-time student aid at the Toad Suck Ferry Project Office. In 1992 he accepted a permanent appointment as a Purchasing Agent supporting the MKARNS navigation, hydropower, recreation, and environmental stewardship missions. In 2009 Mr. Sawrie entered the Department of the Army Intern Program as a Contract Specialist in the District's Medical Support Branch. Here he was responsible for the suite of nationwide Design-Build MATOC construction contracts in support of the Air Force Medical Service Hospital Modernization Program. Mr. Sawrie was named Chief of the Operations and Civil Works Branch in 2013 managing the contracting program for the district's annual \$50 Million Civil Works budget. Mr. Sawrie holds a bachelor's degree in accounting from the University of Central Arkansas, is Level III certified in contracting under the Defense Acquisition Workforce Improvement Act (DAWIA), is a member of the Army Acquisition Corps, and holds an Unlimited Contracting Officer Warrant. He is married with two sons. He and his wife Danna reside on their small farm in Greenbrier, Arkansas. They enjoy camping and hiking in the Ozark Mountains.



Lakisha Vance
Little Rock District Small Business Deputy

Mrs. Lakisha Vance is a native of Little Rock. In 2019, Vance received a promotion as the Small Business Deputy for the Little Rock District. Mrs. Vance has worked in various positions with areas of responsibilities progressively advancing in her career at USACE since 2008. She worked 4 years as a Contract Specialist and served 7 years as a Contracting Officer for the Civil Works, Military and Medical Support Branch, responsible for the district most significant procurements. Vance works with District leadership, Project Delivery Teams, and the business community to maximize small business contributions. Mrs. Vance holds a bachelor's degree in business administration from Philander Smith College and a Master of Business Administration degree from Webster University. She is Level III certified in contracting under the Defense Acquisition Workforce Improvement Act (DAWIA), and is a member of the Army Acquisition Corps. She and her husband have three sons: Jay, Samuel, and Samson.



Jerry Talbert

Deputy District Director Small Business Administration in Arkansas

Mr. Jerry is the Deputy Director of the Small Business Administration in Arkansas. He holds an MBA from Ashford University and is an award-winning Business Management Executive with extensive experience in strategic marketing, government and commercial sales, organizational development and team building within diverse industries. Talbert's background includes 25 years of service in the U.S. Army in Combat Arms and Operations Planning, 10 years of experience in defense contracting with small businesses and the federal government, and previously served as the Association of Procurement Technical Assistance Centers (PTAC) Director for Western Illinois University and Bradley University College of Business in Illinois. In these roles, Talbert leveraged his experience in the Defense and Commercial

Marketplace to mentor small and medium sized business owners and other organizations on the process of defense contracting.



Jan Bartlett- Hicks

President/Founder of HDMS & Standard GIS

Ms. Jan Bartlett- Hicks is president and founder of HDMS & Standard GIS. The company delivers in-house architecture, topographic data collection through drone LiDAR. She is an FAA Certified Part 107 sUAV Pilot, an Arkansas real estate broker, and state licensed Interior designer. She is the principal broker for HDMS' sister company Bartlett Hicks Realty. Her newest venture is Navona Construction, a demolition and excavation company. She is the past president of the Arkansas Post of the Society of Military Engineers. She served 2 terms on The Little Rock City Beautiful Commission. She is a member of the Sunset Rotary in Altus Arkansas. She is the event chairman for the SAME sponsored icebreaker being held in conjunction with this year's Little Rock Army Corps of Engineers Industry Days.



Melanie Berman
Program Director Arkansas APEX Accelerators

Ms. Melanie Berman lives in Little Rock, Arkansas. She joined the University of Arkansas Cooperative Extension Service Arkansas APEX Accelerator staff as Program Director in January 2017. She holds a Bachelor of Art degree in Communications and a Master of Public Administration degree from the University of Arkansas at Little Rock. Melanie served as both an AmeriCorps volunteer and a Peace Corps volunteer. She also managed multiple federally funded grants and served as an Awards Officer for an international non-profit before coming to the APEX Accelerator. Melanie served as Regional Director for the National Association of APEX Accelerators and currently serves on the curriculum committee. She also served in a volunteer role as Vice Chairperson for the Little Rock Sister Cities Commission, promoting cultural and economic development opportunities within the state of Arkansas.



Timothy Hicks
Government Contracts Counselor, Arkansas APEX Accelerator (PTAC)

Tim is originally from Laurel Hill, North Carolina. He joined the University of Arkansas Cooperative Extension Procurement Technical Assistance Center (PTAC) staff as a Procurement Counselor in July 2019. He holds Associates of Applied Science degrees in Industrial Security and Personnel Management from the Community College of the Air Force, a Bachelor of Science degree in Criminal Justice Administration from Park University, and a Master of Science degree in Operations Management (OM) from the University of Arkansas, College of Engineering. His awards include Vendor of the Year from the Arkansas Association of Chiefs of Police, Leadership Academy Honor Graduate, and several public speaking awards. Tim has held positions as board member and President of the New and Related Division of the Arkansas Association of Career and Technical Education (ACTE), served as the Arkansas SkillsUSA State Director for the Division of Career and Technical Education (DCTE), and the Arkansas State Sponsor for the National Center for Construction Education & Research (NCCER) Training.



Sherrie Cordi
Memphis District Deputy of Small Business Programs

Mrs. Sherrie Cordi serves as the Deputy of Small Business Programs for the U.S. Army Corps of Engineers, Memphis District. She accepted the position in March of 2023 and brings nearly 8 years of combined honorable military service and government experience to the position.



Kay Riplinger-Baltz
Galveston District Deputy of Small Business Programs

Ms. Riplinger-Baltz serves as the U.S. Army Corps of Engineers (USACE) Galveston District's Deputy for the Small Business Program, a position she has held since September 26, 2021. A member of the District's Acquisition Strategy Planning Board assists in determining acquisition strategies for the SWG Programs. Assists the district in developing working relationships with Small Businesses, coordinating with the Small Business Administration (SBA), ensuring access to resources to assist small and large businesses interested in doing business with SWG, USACE, and the federal government. Active in developing, implementing, and maintaining a regional and national outreach program, including participation in high level conferences and interagency small business councils designed to locate sources.

Previous assignments in USACE include Deputy for Small Business Program in the Northwest Division at the Walla Walla District (NWW) in 2013. At NWW she completed the district Leadership Development Program (LDP). In 2016 she moved to the Small Business Programs Office at USACE HQ in DC. At HQ Ms. Baltz managed workforce development and in 2018 became Deputy Associate Director for the Office of Small Business Programs. June 2019 through July 2020 she was the Acting Associate Director. In 2020 she was competitively selected for a rotation at the Pentagon with the Department of Army Office of Small Business Programs and joined the team at the Pentagon in the spring of 2021. During the rotation, an opportunity as the Small Business Deputy Galveston District came available and the opportunity to be near of sandy beaches and palm trees was accepted.

Prior to USACE, Ms. Riplinger-Baltz graduated from the distinguished acquisition career field program with the Naval Acquisition Intern Program (NAIP). Working through the intern program as a Contract Specialist with NAVSEA Naval Undersea Warfare Center (NUWC), Division Keyport and Supervisor of Shipbuilding Conversion and Repair (SUPSHIP) in Bremerton, Washington. The primary focus was Cradle to Grave contracting experience focused on non-commercial acquisition as well as services, and supplies for Undersea Warfare, Aircraft Carriers and Submarines. She traded in the requirements for torpedoes to requirements for fish when leaving NAVSEA and joining USACE.

Ms. Riplinger-Baltz holds a dual Bachelor of Science Degree, graduating Magna Cum Laude, from Idaho State University. She is DAWIA Level 3 certified in Contracting, has completed the distance learning portion of the Civilian Education System (CES) Advanced course, has been awarded the Civilian Service Commendation Medal and is the Chairperson for the DoD Pacific Northwest Regional Council. Other experience and interests include Education and Real Estate.



Col. Sebastien Joly
Huntsville Center Commander

Colonel Sebastien Joly assumed command of the U.S. Army Engineering and Support Center, Huntsville, July 23, 2021. The Huntsville Center executes more than 3,000 contracts valued at more than \$2 billion annually in engineering, construction and technical services in support of strategic national programs such as the design and construction of worldwide chemical weapons demilitarization facilities, Army and Air Force installation facility repair and renewal construction, national energy savings programs, nationwide environmental and ordnance remediation programs, Army medical facilities design oversight, and overseas contingency operations.

Prior to assuming command of the U.S. Army Engineering and Support Center, Huntsville, Colonel Joly served as the 53rd Commander of the U.S. Army Corps of Engineers (USACE), Mobile District.

Other assignments include Operations Officer in the Directorate of Regional Operations and Global Force Management with the Joint Staff, J-35; Battalion Commander of the 5th Engineer Battalion at Fort Leonard Wood, Missouri; Assistant Director of Civil Works for the Headquarters United States Army Corps of Engineers, Washington DC; Chief of Strategic Targeting for Headquarters

International Security Assistance Forces (ISAF) in Kabul, Afghanistan; Brigade Executive Officer of the 130th Engineer Brigade at Schofield Barracks, Hawaii; Battalion Executive Officer of the 65th Engineer Battalion at Schofield Barracks, Hawaii; Battalion Military Transition Team Chief in various locations throughout Iraq; Assistant Professor in the Department of Mathematics, West Point, New York; Post Engineer at Fort Richardson, Alaska; Company Commander of C/84th Engineer Battalion at Fort Richardson, Alaska; Company Executive Officer and Platoon Leader in the 5th Engineer Battalion at Fort Leonard Wood, Missouri.

Colonel Joly has earned three master's degrees in operations research, Engineering Management, and National Security Studies. He graduated from the Virginia Military Institute in December 1996 where he received his commission in the U.S. Army Corps of Engineers and earned a bachelor's degree in computer science. He is also a graduate of the National War College, Ft. McNair, DC; the Army Command and General Staff College, Ft. Leavenworth, KS; the Joint Engineer Officer Course, Ft. Leonard Wood, MO; the Combined Arms Services Staff School, Ft. Leavenworth, KS and the Engineer Officer Basic and Advanced Courses, Ft. Leonard Wood, MO. He holds a Project Management Professional Certification. Colonel Joly's military awards and decorations include the Legion of Merit, Bronze Star Medal, Defense Meritorious Service Medal, Meritorious Service Medal (3OLC), Joint Service Commendation Medal, Army Commendation Medal (1OLC), Joint Service Achievement Medal, Army Achievement Medal (1OLC), Joint Meritorious Unit Award, NATO Medal, Ranger Tab, Sapper Tab, Parachutist's Badge, Air Assault Badge, and the Joint Staff Identification Badge. BUILDING



Demetric Erwin
Vicksburg District Deputy of Small Business Programs


Demetric T. Erwin, Deputy for Small Business Programs is responsible for analyzing and evaluating contracting matters involving the Small Business Programs and applying and implementing higher authority Small Business goals, policies, practices, and regulation procedures to the contracting effort.

Mrs. Erwin's thirty-two years of federal government experience has been in the procurement arena. She began her career as a student clerk in the Small and Disadvantaged Business Utilization Office. Mrs. Erwin served as a Contract Specialist in the Vicksburg Contracting, Service and Supply Branch. In 2012, Mrs. Erwin was appointed Deputy for Small Business Programs. Mrs. Erwin completed her undergraduate and graduate education from Alcorn State University and is Level III DAWIA Certified in Contracting. She and her husband Walter have two daughters.



Gene Snyman
Tulsa District Business Development Deputy

Mr. Snyman has served with USACE since 2008 and the Tulsa District since 2009. He has supported business development at the Tulsa District since September of 2012. Prior to this position he served in the US Army for 27 years.



ARTHUR J. BROWN
Deputy and Director of Business Operations

Mr. A.J. Brown is the Deputy and Director of Business Operations for the 19th Contracting Squadron, Little Rock Air Force Base, Arkansas. He leads, directs, and oversees the award of contracts and the administration of an acquisition program valued at over \$220 million supporting the base. He also serves as the Small Business Professional for Little Rock Air Force Base where he advocates for opportunity and ensures the consideration of small businesses in each base acquisition.



Jennifer Souza
Customer Service Director

In 1999, Jennifer Souza began her career with the federal government as an enlisted, uniformed, active-duty airman in the United Air Force; serving honorably in the military and separated as a Non-Commissioned Officer. After serving for 6 years, she separated from the military and transferred to DoD, the Dept. of the Air Force, as a federal civil servant. In operational contracting, she began her journey as a System Administrator over the Contract Writing System while earning her master's degree in business administration in 2009. From 2010 to 2014, she became a Procurement Analyst and Agency Program Coordinator managing the Government Purchase Card Program at Dyess AFB, TX and later Barksdale AFB, LA. During her tenure in the GPC office, she obtained both Level I and II DAWIA contracting certifications. From 2014 to 2017, she advanced to an 1102, Contract Administrator, and Federal Buyer. In 2017, she obtained her Air Force Contracting Warrant and was appointed to the position of a warranted Contracting Officer and led a team of Contract Specialists. In 2018, she transferred to General Services Administration, Federal Acquisition Service, and for the last 5 years, has served as a Customer Service Director in Region 7, supporting all federal and state and local governments as well as industry, located in the state of Louisiana, Arkansas, and Central & South America. In addition, she obtained her FAC-C certification in Contracting in 2022. In October of 2023, GSA, Federal Acquisition Service (FAS) underwent a major realignment that assigned all Customer Service Directors (CSD's) to specific agencies within the federal government versus geographical territories. As a result, she currently represents 40 Army bases in Texas, Louisiana, Arkansas, New Mexico, Oklahoma, and Alabama. With nearly 22 years of federal service, as a CSD, Jen is knowledgeable in all GSA Solutions and provides a wide range of support to federal, state, and local governments, and industry with a wide range of acquisition services, solutions, and options.

Souza enlisted in the United States Air Force on May 5, 1999, and served as a personnel specialist and promoted to a Non-Commissioned Officer until separating from the Air Force in June 2005. She continued working for the Air Force under a personnel services contract and continued to perform personnel duties until starting her career as a civil servant and joined 7 CON's contracting Team at Dyess AFB, TX in 2009 and earned her master's in business administration the same year. She started her federal government career as a system administrator/computer specialist until 2010 when she became a procurement analyst managing the Government Purchase Card Program at Dyess and later Barksdale AFB until 2014 while also obtaining both Level I and II DAWIA certifications in contracting. From 2014 to 2017 Jennifer became a Contract Administrator/purchasing agent and in 2017 obtained her Air Force Contracting Warrant and became a Contracting Officer and Team Lead for the Commodities Flight, "Buying for the Best." As of October 2018, Jennifer joined GSA's Federal Acquisition Service (FAS) and is the Customer Service Director in Region 7. Her territories include the Southern States of Arkansas, Louisiana, and the continent of South America. She was born in Bossier City, Louisiana and is a true Southern Gal at heart. Her outside activities include yoga as a certified teacher, gardening, reading lots of books, and spending time with her husband, family, and cat, Ms. Fergie.

USACE Little Rock District, Civil Works

FY 2024 Opportunities

Project	Location	Solicitation Type	Solicitation Release Date	NAICS	\$ Range	Set-Aside
Greers Ferry Project, Material Supply	Millwood, AR	IDC	Q3	212312	\$250.0K - \$750.0K	Small Business Set Aside
Nimrod & Dam Replace Waterlines	Nimrod Lake	SATOC	Q1	TBD	\$250.0K - \$750.0K	TBD
Beaver Project Office IDIQ Park Cleaning (Browns) - Exercise Opt 2	Rogers, AR	IDC	Q4	561720	\$226.1K - \$678.1K	N/A
Beaver Project Office IDIQ Park Cleaning (Browns) - Task Order	Rogers, AR	IDC	Q4	561720	\$226.1K - \$678.1K	N/A
Nimrod Blue Mountain Environmental Stewardship IDIQ	Nimrod Lake	IDC	Q2	561730	\$185.0K - \$555.0K	Small Bussiness Set Aside
Beaver Project Office IDIQ Mowing - Exercise Opt 2	Rogers, AR	IDC	Q4	561730	\$149.3K - \$447.3K	N/A
Beaver Project Office IDIQ Mowing - Task Order	Rogers, AR	IDC	Q4	561730	\$149.3K - \$447.3K	N/A
Mountain Home Project Office Grounds Keeping Delivery Order	Mountain Home, AR	IDC	Q2	561730	\$1.4M - \$4.7M	Small Business Set Aside
Greers Ferry Project, Paving	Heber Springs, AR	IDC	Q2	237310	\$.75M - \$2.3M	Small Business Set Aside
Mountain Home Project Office New Electrical IDIQ Contract	Mountain Home, AR	IDC	Q1	238210	\$.5M - \$2M	Small Business Set Aside
Nimrod Blue Mountain IDIQ General Maintenace	Nimrod Lake	IDC	Q1	561210	\$.5M - \$1.5M	Small Bussiness Set Aside
TRIMBLE Lock and Dam 110ft stop log slots	Van Buren	MATOC	Q3		\$7.5M - \$23M	
Bull Shoals Storage Buildings	Mountain Home, AR	8A Direct Match	Q1	236220	<\$350K	Small Business Set Aside
Norfork Lake Storage Buildings	Mountain Home, AR	8A Direct Match	Q1	236220	<\$350K	Small Business Set Aside
Three Rivers - Phase 2	Watson, AR	nd Alone "C" Cont	Q4	237990	\$50M-\$70M	Full & Open

USACE Little Rock District, Civil Works / Operations & Maintenance

FY 2024 Opportunities

Project	Location	Solicitation Type	Solicitation Release Date	NAICS	\$ Range	Small Business Set-Aside
Mountain Home Project Office Road Closure IDIQ Contract Option Renewal	Mountain Home, AR	IDC	Q1	561730	UNK	Small Business Set Aside

Mountain Home Project Office Boundary Line IDIQ Contract Option Renewal	Mountain Home, AR	IDC	Q2	561730	UNK	EDWOSB
Mountain Home Project Office Grounds Keeping IDIQ Contract Option Renewal	Mountain Home, AR	IDC	Q2	561730	UNK	Small Business Set Aside
Mountain Home Project Office Nav & Buoy Maint IDIQ Contract Option Renewal	Mountain Home, AR	IDC	Q2	561210	UNK	Small Business Set Aside
Mountain Home Project Office Park Cleanup, Bull Shoals IDIQ Contract Option Renewal	Mountain Home, AR	IDC	Q2	561720	UNK	Small Business Set Aside
Mountain Home Project Office Park Cleanup, Norfolk IDIQ Contract Option Renewal	Mountain Home, AR	IDC	Q2	561720	UNK	Small Business Set Aside
Mountain Home Project Office Trash Removal, Bull Shoals IDIQ Contract Option Renewal	Mountain Home, AR	IDC	Q2	562111	UNK	Unrestricted
Mountain Home Project Office Trash Removal, Norfolk IDIQ Contract Option Renewal	Mountain Home, AR	IDC	Q2	562111	UNK	Unrestricted
Mountain Home Project Office Wildlife Res Mgmt IDIQ Contract Option Renewal	Mountain Home, AR	IDC	Q3	561730	UNK	Small Business Set Aside
Mountain Home Project Office Boundary Line IDIQ Delivery Order	Mountain Home, AR	IDC	Q2	561730	<\$250K	EDWOSB
Mountain Home Project Office Trash Removal, Bull Shoals Del Ord	Mountain Home, AR	IDC	Q2	562111	<\$250K	Unrestricted
Clearwater Project Office IDIQ Tree/Vegetative	Clearwater, MO	IDC	Q1	561730	<\$250K	Small Business Set Aside
Table Rock Project Office Law Enforcement - Barry County, Missouri	Branson, MO	Purchase Order	Q2	922120	<\$250K	Small Business Set Aside
Table Rock Project Office Moonshine Beach - Cleaning Attendant	Branson, MO	Purchase Order	Q3	721211	<\$250K	Small Business Set Aside
Arkansas Post Janitorial		IDC	Q3	561720	<\$250K	Small Business Set Aside
Nimrod Blue Mountain Yell County Law Enforcement	Nimrod Lake	Purchase Order	Q1	922120	<\$250K	8(a) Sole Source
Mountain Home Project Office Park Attendant, Bidwell PO Option Renewal	Mountain Home, AR	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Mountain Home Project Office Park Attendant, Gamaliel "A" PO Option Renewal	Mountain Home, AR	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Mountain Home Project Office Park Attendant, Lakeview "B" PO Option Renewal	Mountain Home, AR	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Mountain Home Project Office Park Attendant, Lead Hill PO Option Renewal	Mountain Home, AR	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Mountain Home Project Office Park Attendant, Quarry "A" PO Option Renewal	Mountain Home, AR	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Mountain Home Project Office Park Attendant, Quarry "B" PO Option Renewal	Mountain Home, AR	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Mountain Home Project Office Park Attendant, Robinson Point PO Option Renewal	Mountain Home, AR	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Table Rock Project Office Aunts Creek - Cleaning Attendant	Branson, MO	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside

Table Rock Project Office Baxter - Cleaning Attendant	Branson, MO	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Table Rock Project Office Big M - Combo Attendant	Branson, MO	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Table Rock Project Office Cricket Creek - Combo Attendant	Branson, MO	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Table Rock Project Office Law Enforcement - Boone County, Arkansas	Branson, MO	Purchase Order	Q2	922120	<\$250K	Small Business Set Aside
Table Rock Project Office Law Enforcement - Taney County, Missouri	Branson, MO	Purchase Order	Q2	922120	<\$250K	Small Business Set Aside
Mountain Home Project Office Boone Law Enforcement PO	Mountain Home, AR	Purchase Order	Q3	922120	<\$250K	Unrestricted
Mountain Home Project Office Marion Law Enforcement PO	Mountain Home, AR	Purchase Order	Q3	922120	<\$250K	Unrestricted
Mountain Home Project Office Ozark Law Enforcement PO	Mountain Home, AR	Purchase Order	Q3	922120	<\$250K	Unrestricted
Mountain Home Project Office Taney Law Enforcement PO	Mountain Home, AR	Purchase Order	Q3	922120	<\$250K	Unrestricted
Clearwater Project Office Law Enforcement	Clearwater, MO	Purchase Order	Q3	922120	<\$250K	Full & Open
Beaver Project Office Herbicide/Vegetation Removal - Exercise Opt 2	Rogers, AR	Purchase Order	Q4	561730	<\$250K	N/A
Beaver Project Office Janitorial Services - Exercise Opt 1	Rogers, AR	Purchase Order	Q4	561720	<\$250K	N/A
Millwood Project Office Park Clean-Up	Heber Springs, AR	IDC	Q1	561720	<\$250K	8(a) Competitive
MKARNS Interior Least Tern Habitat Maintenance	McClellan-Kerr Arkansas River Navigation System, AR	IDC	Q3		<\$250K	Small Business Set Aside
Nimrod Blue Mountain IDIQ Sludge-Sewage Removal	Nimrod Lake	IDC	Q1	562991	<\$250K	Small Business Set Aside
Nimrod Blue Mountain Carter Cove Park Attendant	Nimrod Lake	Purchase Order	Q1	721211	<\$250K	Small Business Set Aside
Clearwater Project Office Law Enforcement	Clearwater, MO	Purchase Order	Q3	922120	<\$250K	Full & Open
Beaver Project Office Park Attendant - Horseshoe Bend Park - Exercise Opt 2	Rogers, AR	Purchase Order	Q4	721211	<\$250K	N/A
Mountain Home Project Office Baxter Law Enforcement PO	Mountain Home, AR	Purchase Order	Q3	922120	<\$250K	Unrestricted
Table Rock Project Office IDIQ Mowing and Tree Maintenance Delivery Order for Services	Branson, MO	IDC	Q2	561730	<\$250K	Small Business Set Aside
Beaver Project Office IDIQ General Maintenance - Task Order	Rogers, AR	IDC	Q4	561210	<\$250K	N/A
Mountain Home Project Office Electrical IDIQ Delivery Order	Mountain Home, AR	IDC	Q2	238210	<\$250K	Small Business Set Aside
Table Rock Project Office Solid Waste Removal Services	Branson, MO	Purchase Order	Q2	562111	<\$250K	Small Business Set Aside
Beaver Project Office IDIQ Buoy - Exercise Opt 1	Rogers, AR	IDC	Q4	561210	<\$250K	N/A
Mountain Home Project Office Trash Removal, Norfolk Del Ord	Mountain Home, AR	IDC	Q2	562111	<\$250K	Unrestricted

Nimrod Blue Mountain Solid Waste Disposal	Nimrod Lake	IDC	Q3	562111	<\$250K	Small Bussiness Set Aside
Mountain Home Project Office Janitorial Contract	Mountain Home, AR	Purchase Order	Q2	561720	<\$250K	SDVOSB
Beaver Project Office Solid Waste Removal - Exercise Opt 1	Rogers, AR	Purchase Order	Q4	562111	<\$250K	N/A
Mountain Home Project Office Fee Machine Support Purchase Order	Mountain Home, AR	Purchase Order	Q3	334514	<\$250K	Unrestricted
Nimrod Blue Mountain Office Janitorial	Nimrod Lake	Purchase Order	Q3	561720	<\$250K	Small Bussiness Set Aside
Beaver Project Office IDIQ Park Cleaning (Brader) - Exercise Opt 2	Rogers, AR	IDC	Q4	561720	<\$250K	N/A
Beaver Project Office IDIQ Park Cleaning (Brader) - Task Order	Rogers, AR	IDC	Q4	561720	<\$250K	N/A
Beaver Project Office Law Enforcement (Benton County) - Exercise Opt 1	Rogers, AR	Purchase Order	Q4	922120	<\$250K	N/A
Mountain Home Project Office Nav & Buoy Maint Delivery Order	Mountain Home, AR	IDC	Q2	561210	<\$250K	Small Business Set Aside
Mountain Home Project Office Tree Maint Del Ord	Mountain Home, AR	IDC	Q2	561730	<\$250K	Small Business Set Aside
Table Rock Project Office Liquid Waste Removal Services	Branson, MO	Purchase Order	Q4	562991	<\$250K	Small Business Set Aside
Clearwater Project Office IDIQ Paving	Clearwater, MO	IDC	Q2	233710	<\$250K	Small Business Set Aside
Mountain Home Project Office Wildlife Res Mgmt Delivery Order	Mountain Home, AR	IDC	Q3	561730	<\$250K	Small Business Set Aside
Mountain Home Project Office Road Closure Delivery Order	Mountain Home, AR	IDC	Q1	561730	<\$250K	Small Business Set Aside
Clearwater Project Office IDIQ Maintenance	Nimrod Lake	IDC	Q1	561210	<\$250K	Small Business Set Aside
Clearwater Project Office IDIQ Maintenance	Clearwater, MO	IDC	Q2	561210	<\$250K	Small Business Set Aside
Table Rock Project Office Janitorial Services	Branson, MO	Purchase Order	Q2	561720	<\$250K	Small Business Set Aside
Ozark Powerhouse Elevator Maintenance	Ozark, AR	IDC	Q2	561210	<\$250K	Small Business Set Aside
Beaver Project Office IDIQ Buoy - Task Order	Rogers, AR	IDC	Q4	561210	<\$250K	N/A
Beaver Project Office IDIQ General Maintenance - Task Order (Svc Calls)	Rogers, AR	IDC	Q4	561210	<\$250K	N/A
Beaver Project Office IDIQ General Maintenance - Exercise Opt 1	Rogers, AR	IDC	Q4	561210	<\$250K	N/A
Blue Mountain Small Park Janitorial	Nimrod Lake	Purchase Order	Q1	561720	<\$250K	Small Bussiness Set Aside

Nimrod Relief Park Attendant	Nimrod Lake	Purchase Order	Q1	721211	<\$250K	Small Business Set Aside
Nimrod Blue Mountain Boundary Maintenance	Nimrod Lake	IDC	Q1	561730	<\$250K	Small Business Set Aside
MKARNS Pools 00-6 Herbicide	McClellan-Kerr Arkansas River Navigation System, AR	IDC	Q2	561730	<\$250K	Small Business Set Aside
Clearwater Project Office IDIQ Tree/Vegetative	Clearwater, MO	IDC	Q2	561730	<\$250K	Small Business Set Aside
Beaver Project Office IDIQ Liquid Waste Removal - Exercise Opt 2	Rogers, AR	IDC	Q4	562991	<\$250K	N/A
Clearwater Project Office IDIQ Tree/Vegetative	Clearwater, MO	IDC	Q3	561730	<\$250K	Small Business Set Aside
Russellville Site Office Janitorial	Russellville, AR	IDC	Q3	561720	<\$250K	Small Business Set Aside
Table Rock Project Office Law Enforcement - Stone County, Missouri	Branson, MO	Purchase Order	Q2	922120	<\$250K	Small Business Set Aside
Clearwater Project Office Park Attendant	Clearwater, MO	Purchase Order	Q3	721211	<\$250K	Small Business Set Aside
Beaver Project Office Ventek Service Agreement for Fee Machines - Exercise Opt 1	Rogers, AR	Purchase Order	Q4	DA10	<\$250K	N/A
Table Rock Project Office IDIQ General Maintenance	Branson, MO	IDC	Q2	561210	<\$250K	Small Business Set Aside
Table Rock Project Office IDIQ Mowing and Tree Maintenance	Branson, MO	IDC	Q2	561730	<\$250K	Small Business Set Aside
73078	Piedmont, OK	IDC	Q3	561210	<\$250K	Small Business Set Aside
Beaver Project Office IDIQ Tree Maint - Task Order	Rogers, AR	IDC	Q4	561730	<\$250K	N/A
Table Rock Project Office IDIQ HVAC Services	Branson, MO	IDC	Q4	561210	<\$250K	Small Business Set Aside
Table Rock Project Office IDIQ HVAC Services Delivery Order	Branson, MO	IDC	Q4	561210	<\$250K	Small Business Set Aside
Table Rock Project Office Indian Point - Cleaning Attendant	Branson, MO	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Table Rock Project Office Mill Creek - Cleaning Attendant	Branson, MO	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Nimrod Blue Mountain Waveland/Outlet Cleaning Attendant	Nimrod Lake	Purchase Order	Q1	721211	<\$250K	Small Business Set Aside
Table Rock Project Office Campbell Point - Cleaning Attendant	Branson, MO	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Table Rock Project Office Old Highway 86 - Cleaning Attendant	Branson, MO	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Clearwater Project Office IDIQ Nature Resource Management	Clearwater, MO	IDC	Q2	561730	<\$250K	Small Business Set Aside

Beaver Project Office Liquid Waste Removal - Task Order	Rogers, AR	IDC	Q4	562991	<\$250K	N/A
Nimrod Blue Mountain Quarry Cove Park Attendant	Nimrod Lake	Purchase Order	Q1	721211	<\$250K	Small Business Set Aside
Table Rock Project Office Cape Fair - Cleaning Attendant	Branson, MO	Purchase Order	Q2	721211	<\$250K	Small Business Set Aside
Table Rock Project Office Viola - Combo Attendant	Branson, MO	Purchase Order	Q3	721211	<\$250K	Small Business Set Aside
MKARNS Industrial Maintenance Services	McClellan-Kerr Arkansas River Navigation System, AR	IDC	Q2	561210	\$100.0K - \$300.0K	Small Business Set Aside
Table Rock Project Office IDIQ General Maintenance Delivery Order for Services	Branson, MO	IDC	Q2	561210	\$100.0K - \$300.0K	Small Business Set Aside
Table Rock Project Office IDIQ General Maintenance Delivery Order for Services	Branson, MO	IDC	Q2	561210	\$100.0K - \$300.0K	Small Business Set Aside
Table Rock Project Office IDIQ General Maintenance Delivery Order for Services	Branson, MO	IDC	Q2	561210	\$100.0K - \$300.0K	Small Business Set Aside
MKARNS Pools 00-2 Mowing	McClellan-Kerr Arkansas River Navigation System, AR	IDC	Q3	561730	\$100.0K - \$300.0K	Small Business Set Aside
Beaver Project Office IDIQ General Maintenance - Task Order	Rogers, AR	IDC	Q4	561210	\$100.0K - \$300.0K	N/A
Beaver Project Office IDIQ Road Paving - Task Order	Rogers, AR	IDC	Q4	237310	\$100.0K - \$300.0K	N/A
Beaver Project Office IDIQ Tree Maint - Exercise Opt 2	Rogers, AR	IDC	Q4	561730	\$140.0K - \$420.0K	N/A
Table Rock Project Office IDIQ Mowing and Tree Maintenance Delivery Order for Services	Branson, MO	IDC	Q2	561730	\$125.0K - \$375.0K	Small Business Set Aside
Mountain Home Project Office Park Cleanup, Bull Shoals Delivery Order	Mountain Home, AR	IDC	Q2	561720	\$122.0K - \$366.0K	Small Business Set Aside
Mountain Home Project Office Park Cleanup, Norfolk Delivery Order	Mountain Home, AR	IDC	Q2	561720	\$120.5K - \$361.5K	Small Business Set Aside
MKARNS Solid Waste / Dumpsters	McClellan-Kerr Arkansas River Navigation System, AR	IDC	Q3	562111	\$112.5K - \$337.5K	Small Business Set Aside
Nimrod Blue Mountain Hazardous Tree Removal	Nimrod Lake	IDC	Q2	561730	\$110.0K - \$330.0K	Small Business Set Aside

USACE Little Rock District, Military Installation Support

FY 2024 Opportunities

Project	Location	Solicitation Type	Solicitation Release Date	NAICS	\$ Range	Small Business Set-Aside
F-35, Academic Training Center Construction, Ebbington Air National Guard Base	Fort Smith, AR	nd Alone "C" Contr	Q1	236220	\$50M - \$100M	TBD
RSAF F-35 Acedemic Training Center Design	Fort Smith, AR	AE Matoc	Q2		\$4M-\$7.5M	TBD

Facility Investment Services, Preventive Maintenance and Service Calls (2)	63rd Readiness Division Southern California	SATOC	Q4	561210	\$1M-\$5M	Small Business Set Aside
Facility Investment Services, Preventive Maintenance and Service Calls (2)	63rd Readiness Division Northern California	SATOC	Q4	561210	\$1M-\$5M	Small Business Set Aside
Critical HVAC Enterprise Support Services (CHESS)	64th Readiness Division AOR		Q4		\$250K - \$1M	

USACE Little Rock District, Medical Support Team, Initial Outfitting

FY 2024 Opportunities

Project	Location	Anticipated Solicitation Type	Solicitation Release Date	NAICS	\$ Range	Small Business Set-Aside
Kirtland BEE (Bioenvironmental Engineering Facility) Initial Outfitting	Albuquerque, NM	nd Alone "C" Contr	N/A	337127	\$1M - \$3M	TBD
Camp Pendleton Vet Treatment Area 16	San Diego, CA	nd Alone "C" Contr	N/A	337127	\$1M - \$3M	TBD

USACE Little Rock District, Medical Support Team, Operations & Maintenance

FY 2024 Opportunities

Project	Location	Solicitation Type	Solicitation Release Date	NAICS	\$ Range	Small Business Set-Aside
Defense Health Agency, Medical Facility Operations and Maintenance MATOC	DHA AOR 1 & 2 (CONUS - West of Mississippi River and Alaska)	MATOC	N/A	561210	\$240M	N/A but with SB Reserve

**U.S. ARMY CORPS OF ENGINEERS
HUNTSVILLE ENGINEERING AND SUPPORT CENTER
QUARTERLY ACQUISITION PROGRESS UPDATE
As of 1 October 2023**

Information herein is subject to change. Please contact the Contracting POCs for additional information.

PROJECT NAME	ACQUISITION TYPE	ESTIMATED CAPACITY	SYNOPSIS, SOLICITATION, OR RFPP DATE	PROPOSAL OR A-E SF330 DUE DATE	AWARD DATE
MEDICAL FACILITIES SUPPORT SERVICES (MFSS) GENERATION IIIa	MATOC	\$840M	6-MAR-2023 (Completed)	10-APR-2023 (Completed)	FY2024 1 st QUARTER Initial Staggered Awards FY2024 4 th QUARTER Final Staggered Awards
MEDICAL FACILITIES SUPPORT SERVICES (MFSS) GENERATION IIIb	MATOC	\$210M	11-MAY-2023 (Completed)	20-JUN-2023 (Completed)	FY2024 2 nd QUARTER Initial Staggered Awards FY2025 1 st QUARTER Final Staggered Awards
MEDICAL REPAIR AND RENEWAL (MRR) DESIGN-BUILD GENERATION VII	MATOC	\$1.3B	10-NOV-2022 (PHASE I), (Completed) 24-MAY-2023 (PHASE II) (Completed)	4-JAN-2023 (PHASE I), (Completed) 14-AUG-2023 (PHASE II) (Completed)	FY2025 1 st QUARTER
OPERATIONS AND MAINTENANCE ENGINEERING ENHANCEMENT SUPPORT SERVICES (OMEE) GENERATION VII	MATOC	\$2.35B	19-MAY-2023 (Completed)	20-JUN-2023 (Completed)	FY2024 4 th QUARTER
ENERGY SAVINGS AND PERFORMANCE CONTRACTS (ESPC) SERVICES GENERATION IV	MATOC	\$3B	FY2024 1 st QUARTER	FY2024 2 nd QUARTER	FY2025 3 rd QUARTER
FUELS RECURRING MAINTENANCE AND MINOR REPAIR (RMMR) MARINE LOADING ARMS (MLA)	GSA-MAS	\$49M	3-MAR-2023 (Completed)	4-APR-2023 (Completed)	FY2024 1 st QUARTER
ENVIRONMENTAL & MUNITIONS RESPONSE-RESRICTED GENERATION II (EMR2)	MATOC	\$960M	21-AUG-2023 (Completed)	16-OCT-2023	FY2024 4 th QUARTER

**U.S. ARMY CORPS OF ENGINEERS
HUNTSVILLE ENGINEERING AND SUPPORT CENTER
QUARTERLY ACQUISITION PROGRESS UPDATE**

As of 1 October 2023

Information herein is subject to change. Please contact the Contracting POC for additional information.

HUNTSVILLE ARCHITECT ENGINEER SUPPORT (HAESI) GENERATION II (Formerly known as General A-E Services)	IDC	\$49M	FY2024 1 ST QUARTER	FY2024 2 ND QUARTER	FY2024 4 TH QUARTER
AQUEOUS FILM FORMING FOAM SUPPORT SERVICES MATOC (AFFF)	MATOC	\$800M	21-DEC-2022 (Completed)	6-FEB-2023 (Completed)	3-AUG-2023 (Completed)
ENERGY RESILIENCE AND CONSERVATION INVESTMENT PROGRAM (ERCIP) A-E SERVICES	IDC	\$249M	1-AUG-2023 (Completed)	31-AUG-2023 (Completed)	FY2025 1 ST QUARTER
CENTRALIZED ENERGY RESILIENCE AND CONSERVATION INVESTMENT PROGRAM (ERCIP) A-E SERVICES INTERIM IDC	IDC	\$45M	23-AUG-2023 (Completed)	6-SEP-2023 (Completed)	26 SEP-2023 (Completed)
MISSILE DEFENSE ARCHITECTURAL AND ENGINEERING (MDAE) SERVICES GENERATION IV (Formerly known as Ballistic Missile Defense A-E Services)	IDC	\$48M	24-MAR-2023 (Completed)	24-APR-2023 (Completed)	FY2024 2 ND QUARTER
MISSILE DEFENSE ARCHITECTURAL AND ENGINEERING (MDAE) SERVICES GENERATION V (Formerly known as Ballistic Missile Defense A-E Services)	IDC	\$300M	6-JUN-2023 (Completed)	FY2024 2 ND QUARTER	FY2025 3 RD QUARTER
VETERAN AFFAIRS A-E SERVICES (VAAES) 1.0	IDC	\$249M	13-SEPT-2023 (Completed)	16-OCT-2023	FY2025 1 ST QUARTER
UTILITY MONITORING AND CONTROL SYSTEMS (UMCS) METASYS BUILDING AUTOMATION SYSTEM (BAS) GENERATION III	SATOC	\$400M	FY2024 3 RD QUARTER	FY2024 3 RD QUARTER	FY2025 2 ND QUARTER
UTILITY ENERGY SERVICE CONTRACT (UESC) @ FT. LEAVENWORTH	GSA-MAS	\$44.8M	9-FEB-2023 (Completed)	27-MAR-2023 (Completed)	6-MAY-2023 (Completed)
UTILITY ENERGY SERVICE CONTRACT (UESC) @ FT. SILL, OKLAHOMA	STAND ALONE	\$35M	31-JAN-2023 (Completed)	20-MAR-2023 (Completed)	11-MAY-2023 (Completed)
METERING DATA MANAGEMENT SYSTEM (MDMS) GENERATION IV	SATOC	\$49M	FY2024 1 ST QUARTER	FY2024 2 ND QUARTER	FY2025 3 RD QUARTER

**U.S. ARMY CORPS OF ENGINEERS
HUNTSVILLE ENGINEERING AND SUPPORT CENTER
QUARTERLY ACQUISITION PROGRESS UPDATE**

As of 1 October 2023

Information herein is subject to change. Please contact the Contracting POC for additional information.

INTEGRATED MODULAR MEDICAL SUPPORT SYSTEMS (IMMSS) GENERATION IV	GSA-MAS-BPA	\$49M	FY2024 1 st QUARTER	FY2024 1 st QUARTER	FY2024 3 rd QUARTER
INITIAL OUTFITTING AND TRANSITION (IO&T) FACILITIES SUPPORT SERVICES IV	MATOC	\$371M	FY2025 1 st QUARTER	FY2025 1 st QUARTER	FY2026 3 rd QUARTER
FUELS RMMR SERVICES SOUTH PACIFIC DIVISION NAVY - 1 (SPDN-1)	GSA-MAS	\$67.9M	6-APR-2023 (Completed)	15-MAY-2023 (Completed)	FY2024 1 st QUARTER
FUELS RMMR SERVICES PACIFIC OCEAN HONOLULU DIVISION - GUAM (POH-GUAM)	GSA-MAS	\$72M	21-APR-2023 (Completed)	25-MAY-2023 (Completed)	FY2024 1 st QUARTER
FUELS RMMR SERVICES NORTHWEST DIVISION - ARMY (NWD-A)	GSA-MAS	\$69.5M	13-SEPT-2023 (Completed)	16-OCT-2023 (Completed)	FY2024 2 nd QUARTER
FUELS RMMR SERVICES SOUTHWEST DIVISION - ARMY & AIR FORCE (SWD-A/AF)	GSA-MAS	\$52M	12-JUL-2023 (Completed)	25-AUG-2023 (Completed)	FY2024 2 nd QUARTER
FUELS RMMR SERVICES SOUTH ATLANTIC DIVISION - AIR FORCE 1 (SAD-AFI)	GSA-MAS	\$89.6M	FY2024 1 st QUARTER	FY2024 1 st QUARTER	FY2024 3 rd QUARTER
FUELS RMMR SERVICES GREAT LAKES AND OHIO RIVER - ARMY & AIR FORCE (LRD-A/AF)	GSA-MAS	\$67.1M	12-JUL-2023 (Completed)	16-AUG-2023 (Completed)	FY2024 2 nd QUARTER
FUELS RMMR SERVICES NORTH ATLANTIC DIVISION - ARMY (NAD-A)	GSA-MAS	\$79.9M	TBD	TBD	TBD
RANGE TRAINING & LAND PROGRAM (RTLTP) ARCHITECT-ENGINEER SERVICES	IDC	\$49M	TBD	TBD	TBD
UTILITY MONITORING AND CONTROL SYSTEMS (UMCS) GENERATION VI	MATOC	\$2.75B	TBD	TBD	TBD
WASHINGTON HEADQUARTERS (WHS) RECOMPETE	TBD	TBD	TBD	TBD	TBD
SPECIAL OPERATIONS COMMAND PACIFIC (SOCPAC)	TBD	TBD	TBD	TBD	TBD

**U.S. ARMY CORPS OF ENGINEERS
HUNTSVILLE ENGINEERING AND SUPPORT CENTER
QUARTERLY ACQUISITION PROGRESS UPDATE**

As of 1 October 2023

Information herein is subject to change. Please contact the Contracting POC for additional information.

MARINE CORPS INTEGRATION WEST REGIONAL MAINTENANCE CONTRACT (MCI WEST)	TBD	TBD	TBD	TBD	TBD
REAL PROPERTY SUPPORT SERVICES GENERATION III	MATOC	\$60M	TBD	TBD	TBD
FACILITIES REDUCTION PROGRAM (FRP) GENERATION IV	MATOC	TBD	TBD	TBD	TBD
FACILITIES REPAIR AND RENEWAL (FRR) GENERATION VII	MATOC	TBD	TBD	TBD	TBD
ACCESS CONTROL POINT (ACP) DESIGN BUILD GENERATION III	MATOC	TBD	TBD	TBD	TBD
MEDICAL FACILITIES ARCHITECT-ENGINEER SERVICES (MFAES) 4.0	IDC	TBD	TBD	TBD	TBD

****Green highlighted acquisition(s) have been awarded; and will be removed from the slide deck on the next Quarterly Progress Update.****

Contracting Point of Contacts:

LaShonda C. Smith
Contracting Officer
256-895-7795
lashonda.c.smith@usace.army.mil

Valerie E. Murphy
Contract Specialist
256-895-1133
valerie.e.murphy@usace.army.mil

Felicia Y. Stewart
Contract Specialist
256-895-1321
felicia.stewart@usace.army.mil



19th Contracting Squadron, Little Rock Air Force Base, AR

FY 2024 Opportunities

Project	Solicitation Type	Solicitation Release Date	NAICS	\$ Range	Small Business Set-Aside?
Postal Operations	4 Year Recurring Service	Spring 2024	541000	\$1 - 1.2 Million	Yes
Integrated Solid Waste Management	4 Year Recurring Service	Spring 2024	541000	\$3 - 4 million	Yes
Telephone Communication	4 Year Recurring Service	2/1/2024	541000	\$500 - 800K	Yes
Corrosion/Wash Rack Maintenance/Repair (SMCO)	4 Year Recurring Service	Dec-23	541000	<\$500K	Yes
Inspect/Maintain Fire Training Facility	4 Year Recurring Service	Spring 2024	541000	<\$300K	Yes
Vehicle Barrier M&R	4 Year Recurring Service	Summer 2024	541000	<\$250K	Yes
Wet/Dry Chemical Fire Suppression	4 Year Recurring Service	Summer 2024	541000	<\$10K	Yes
Land Mobile Radio Service	4 Year Recurring Service	Summer 2024	541000	\$500k - \$1M	Yes
Licensed Practical Nurse	4 Year Recurring Service	Jan-24	541000	<\$300K	Yes
Licensed Practical Nurse	4 Year Recurring Service	12/18/2023	541000	\$300K - \$400K	Yes
Beneficiary Services Representative	4 Year Recurring Service	Feb-24	541000	\$300K - \$400K	Yes
Radiographic Technologist	4 Year Recurring Service	12/18/2023	541000	\$300K - \$400K	Yes
Dietitian	4 Year Recurring Service	Spring 2024	541000	\$300K - \$400K	Yes



* Schedules and values may change based on availability of funding and other factors.

Project Title and Description	Anticipated Dollar Value	NAICS	Anticipated Set-Aside Decision	Action/Award Type	Anticipated Solicitation Date
Mississippi River Levee					
MRL Item 340-R, 3.0 mile seepage remediation in LA	\$1M-\$5M	237990	SBSA	Sealed Bid with Definitive Criteria	Q2 FY2024
MRL Item 345-R, 6.1 mile levee enlargement and seepage remediation in LA	\$10M-\$25M	237990	SBSA	MATOC	Q4 FY2024
MRL Item 366-R, 4.8 mile levee enlargement in LA	\$10M-\$25M	237990	SBSA	TBD	Q2 FY2024
MRL Item 367-R, 4.7 mile levee enlargement and seepage remediation in LA	\$10M-\$25M	237990	SBSA	MATOC	Q1 FY2025
MRL Item 368-R, 3.8 mile levee enlargement and seepage remediation in LA	\$10M-\$25M	237990	SBSA	MATOC	Q3 FY2023 (A)
MRL Item 370-R, 3.7 mile levee enlargement and seepage remediation in LA	\$10M-\$25M	237990	SBSA	TBD	Q3 FY2025
MRL Item 393-R, 5.1 mile levee enlargement and seepage remediation in LA	\$5M-\$10M	237990	SBSA	TBD	Q2 FY2024
MRL Item 409/411-R, 6.2 mile levee enlargement and seepage remediation in LA	\$10M-\$25M	237990	SBSA	MATOC	Q1 FY2023
MRL Item 465-L, 1,000 feet of slide repair and 0.4 mile levee enlargement in MS	\$5M-\$10M	237990	SBSA	Sealed Bid with Definitive Criteria	Q2 FY2024
MRL Item 520-R, 2.6 mile levee enlargement and seepage remediation in AR	\$10M-\$25M	237990	SBSA	MATOC	Q1 FY2025
MRL Item 525-R, 3.0 mile levee enlargement and seepage remediation in AR	\$10M-\$25M	237990	SBSA	MATOC	Q4 FY2023
MRL Item 555-R, 0.5 mile levee enlargement in AR	\$1M-\$5M	237990	SBSA	Sealed Bid with Definitive Criteria	Q1 FY2025
MRL Item 611-L, 2.9 mile seepage remediation in MS	\$1M-\$5M	237990	SBSA	Sealed Bid with Definitive Criteria	Q1 FY2025
MRL Item 614-L, 1.4 mile seepage remediation in MS	\$1M-\$5M	237990	SBSA	Definitive Criteria	Q1 FY2025
MRL Item 615-L, 1.4 mile seepage remediation in MS	\$5M-\$10M	237990	SBSA	MATOC	Q1 FY2025
MRL Item 616-L, 2.7 mile seepage remediation in MS	\$5M-\$10M	237990	SBSA	MATOC	Q1 FY2025
Channel Improvement					
Channel Improvement - 2024 Mat Casting Contract	\$10M-\$25M	237990	SBSA	C	1st QTR
Channel Improvement - Paradise Lake Closure Dam Repairs	\$10M-\$25M	237990	SBSA	C	1st QTR
Channel Improvement - Togo Island Bendway Weirs Construction	\$10M-\$25M	237990	TBD	C	2nd QTR
Channel Improvement - Delta Flood Damage Reduction Dike	\$1M-\$5M	237990	TBD	C	4th QTR
Channel Improvement - 5-YR Stone MATOC	\$49M Max	237990	Unrestricted	MATOC	2nd QTR
SFO, P.L., UYP					
Warren County, MS, Bank Repair and Geotechnical Investigation and Monitoring for Vicksburg National Military Park (VNMP), Vicksburg, Mississippi - The Vicksburg National Military Park (VNMP) is a National Park, National cemetery, and tourist attraction for the city of Vicksburg, Mississippi. The VNMP has experienced slope stability issues in the past due to the erodibility of loess bluffs that the park sits on. The Vicksburg National Military Park (VNMP) is a National Park, National cemetery, and tourist attraction for the city of Vicksburg, Mississippi. The VNMP has experienced slope stability issues in the past due to the erodibility of loess bluffs that the park sits on.	\$1M-\$5M	237990	SBSA	C	2ND QTR FY24

Project Title and Description	Anticipated Dollar Value	NAICS	Anticipated Set-Aside Decision	Action/Award Type	Anticipated Solicitation Date
2019 Red River Basin, P.L. 84-99 Red Chute Bayou Bank Stabilization Rehab Project - Flooding on the Red River during the spring of 2019 occurred due to heavy rainfall that fell between 1 May and 12 May 2019. The damage sustained during the high-water event consisted of riverbank erosion which damaged and seriously threatened the Red Chute Bayou system. This project will require bank stabilization only.	\$5M-\$10M	237990	SBSA	C	2ND QTR FY24
2020 Ouachita River Basin P.L. 84-99 Rehab Project - During the Spring of 2020, widespread rainfall over the Ouachita River Basin resulted in extensive flooding along the Ouachita River. The damage sustained during the high water event consists of river bank erosion that has damaged and seriously threatened the Ouachita River Levees. This will consist of Bank Stabilization Project and Levee Setback Project	\$25M-\$100M	237990	SBSA	C	4th QTR FY24
UYP Item 8A Dredge Project - Item 8A is located near Cowart, MS along the Tallahatchie River from the Lamb Fish Bridge (approximate river mile 237) upstream to approximate river mile 240. The construction feature of this item is dredging the Tallahatchie River.	\$10M-\$25M	237990	SBSA	C	4th QTR FY24
UYP Item 7C Phase 3 Bank Stabilization Project - Item 7C is located just south Cowart, MS along the Tallahatchie River south of Sheley road. The construction feature of this item of work is bank stabilization at two locations. This work will consist of longitudinal peak stone toe dikes and bank stability along these two locations to stabilize the bank and keep from further bank erosion.	\$5M-\$10M	237990	SBSA	C	4th QTR FY24
UYP Item 8/9 WCS Phase I - Phase 1 & 2 will include land based sediment removal from Cassidy Bayou with hauling for disposal. Phase 2 will include barrel vault addition and repair/renewal of gate hardware including electric upgrades.	\$1M-\$5M	237990	SBSA	C	4th QTR FY24
DHP					
DHP LD 21-01 Low Drop in Desoto County on Hickahala Creek	\$1M-\$5M	237990	WOSB	C	3Q FY24
DHP RP 17-01 Eight Riser pipes in Calhoun County, MS	\$1M-\$5M	237990	SBSA	C	3Q FY24
DHP BS 17-01 Bank Stabilization in Tate County	\$1M-\$5M	237990	SBSA	C	3Q FY24
FWR 35 Erosion Control in Holmes County	\$1M-\$5M	237990	SBSA	C	3Q FY25
JBj Opp Alexandria Front Dike	\$1M-\$5M	237990	SBSA	C	3Q FY24
JBj Approach to Overton Redesign	\$5M - \$10M	237990	SBSA	C	3Q FY25
AE Services					
Value Engineering Contract	\$6,000,000	541330	WOSB	SATOC	FY24Q1
Surveying Contracts	\$20,000,000	541330	TBD	MATOC	FY24Q1
Miscellaneous Design Contracts	TBD	541330	Unrestricted with SB Reserves	MATOC	Y24Q1
Hydraulics & Hydrology Contracts	\$15,000,000	541330	TBD	MATOC	FY24Q3
Hydrographic Surveying (including Gage/Discharge Measurements)	\$18,000,000		TBD	MATOC	FY24Q4
DODAC: W912EE					

USACE Galveston District, upcoming opportunities								
FY 2024 Opportunities								KEY:
Project	Location	Solicitation Type	Solicitation Release Date	NAICS	\$ Range	Set-Aside	PM Point of Contact	= Small Business
A2590 -Brazos Island Harbor, TX (BIH) - P3 SEGMENT B	Brazos Island Harbor, TX	Sealed Bid - Low Bid	4/26/2024	237990	Between \$50M and \$100M		RAMOS-GINES, ORLANDO	= Pending Funding
OPNL2420 - FY24 OM SNWW BOATS FUEL, NONFUEL & SUPPLIES	Sabine Neches Waterway		10/3/2023	237990	Less than \$25,000	SB	KNOLL, SARA CLARK	= Awarded contract work funded in FY24
MAINTOTH2430 - FY24 OM CCSC SEDIMENT TESTING	Corpus Christi		11/24/2023	237990	Between \$250,000 and \$500,000	SB	KNOLL, SARA CLARK	
WKBOTH2401 - FY24 OM SNWW SALTWATER BARRIER	Sabine Neches Waterway		12/14/2023	237990	Between \$500,000 and \$1M	SB	KNOLL, SARA CLARK	
FY24 SNWW Maintenance Dredging	Sabine Neches Waterway	Sealed Bid - Low Bid	8/2/2024	237990	Between \$10M and \$25M		KNOLL, SARA CLARK	
CST6020 - FY24 OM CCSC CONTRACT - INNER BASIN TO VIOLA -	Corpus Christi Ship Channel	Sealed Bid - Low Bid	2/7/2024	237990	Between \$10M and \$25M		KNOLL, SARA CLARK	
FY24 CCSC PA Dewatering	Corpus Christi		9/16/2024	237990	Between \$1M and \$5M	SB	KNOLL, SARA CLARK	
CST2400 - FY24 OM TCSC CONTRACT - MAIN CHANNEL & TURNING BASIN -	Texas City	Sealed Bid - Low Bid	7/8/2024	237990	Between \$5M and \$10M		KNOLL, SARA CLARK	
A84990 - \$\$ PA 1 DIKE REPAIR	Cedar Bayou	Sealed Bid - Low Bid	2/2/2024	237990	Between \$1M and \$5M	SB	MAIRS, LISA MCCRA	

CST2011 - FY23/24 GALVESTON CONTRACT PELICAN ISLAND PA IMPROVEMENTS--	Pelican Island	Sealed Bid - Low Bid	1/17/2024	237990	Between \$10M and \$25M	SB	COOK, ANDREW M.	
FY24 GALVESTON CONTRACT Galveston Harbor Hopper Dredging	Galveston	Sealed Bid - Low Bid	5/20/2024	237990	Between \$10M and \$25M		COOK, ANDREW M.	
FY24 GALVESTON CONTRACT San Jacinto PA IMPROVEMENTS	San Jacinto	Sealed Bid - Low Bid	9/30/2024	237990	Between \$10M and \$25M	SB	COOK, ANDREW M.	
FY24 HOUSTON CONTRACT Bayport to Morgans Hopper Dredging Contract	Bayport to Morgans	Sealed Bid - Low Bid	4/17/2024	237990	Between \$50M and \$100M		COOK, ANDREW M.	
FY24 HOUSTON CONTRACT Placement Area Shoreline Protection--	Houston	Sealed Bid - Low Bid	5/30/2024	237990	Between \$10M and \$25M	SB	COOK, ANDREW M.	
FY24 HOUSTON CONTRACT Alexander Island Dewatering	Houston	Sealed Bid - Low Bid	5/1/2024	237990	Between \$1M and \$5M	SB	COOK, ANDREW M.	
FY24 HOUSTON CONTRACT PA 14 Dike Raise	Houston	Sealed Bid - Low Bid	9/30/2024	237990	Between \$10M and \$25M	SB	COOK, ANDREW M.	
A74200 - \$\$ SP2GB SUPER MATOC AWARD	Port Arthur	Competitive RFP - One Step	1/4/2024	237990	Less than \$25,000		WHEELER, II, CHARLES RO	
A74200 - \$\$ SP2GB SUPER MATOC AWARD	Port Arthur	Competitive RFP - One Step	1/4/2024	237990	Less than \$25,000		WHEELER, II, CHARLES RO	

CST497 - \$\$ CONTRACT BUDGET (PAV04) SP2GB PA PED CONTRACT 04- FLOODWALL & LEVEE RAISE - DB	Port Arthur	7B MATOC	7/26/2024	237990	More than \$250M		WHEELER, II, CHARLES RO	
CST2400 - FY24 OM BB SERVICE CONTRACT FOR NON-ROUTINE	Buffalo Bayou	Sealed Bid - Low Bid	10/2/2023	561210	Less than \$25,000	SB	WEST, THOMAS E.	
OTHMAIN2400 - FY24 OM BB ACCESS ROAD APPROACH BASIN	Buffalo Bayou		10/2/2023	237310	Between \$1M and \$5M	SB	WEST, THOMAS E.	
OPNL2410 - FY24 OM WALLISVILLE VOYAGER & DFAS MAINT & FUEL FOR EQUIPMENT AND BOATS	Wallisville		10/2/2023	713930	Less than \$25,000	SB	WEST, THOMAS E.	
CST2420 - FY24 OM WALLISVILLE SERVICE CONTRACT FOR NON- ROUTINE	Wallisville		10/2/2023	561210	Less than \$25,000	SB	WEST, THOMAS E.	
A1010 - CONTRACT BUDGET; FY23/24 WALLISVILLE MOWING AND JANITORIAL CONTRACT	Wallisville	Sealed Bid - Low Bid	10/11/2023	561720	Between \$250,000 and \$500,000	SB	WEST, THOMAS E.	

A1010 - CONTRACT BUDGET: FY23/24 BB MOWING & JANITORIAL CONTRACT -	Buffalo Bayou	Sealed Bid - Low Bid	10/12/2023	561730	Between \$250,000 and \$500,000	SB	WEST, THOMAS E.	
A1040 - FY23 WALLISVILLE SECURITY SYSTEM CONTRACT P.L 117-58	Wallisville	Sealed Bid - Low Bid	10/17/2023	561621	Between \$100,000 and \$250,000	SB	WEST, THOMAS E.	
OPNL3540 - FY19 ADDICKS BLDG FURNITURE CONTRACT (SUPP)	Addicks Barker	Sealed Bid - Low Bid	10/31/2023	337214	Between \$250,000 and \$500,000	SB	WEST, THOMAS E.	
OPNL3530 - FY19 ADDICKS BUILDING SECURITY CONTRACT (SUPP)	Addicks Barker	Sealed Bid - Low Bid	1/5/2024	561620	Between \$100,000 and \$250,000	SB	WEST, THOMAS E.	
OTHMAINT2400 - FY24 OM WALLISVILLE CURATION OF NATIVE AMERICAN ARTIFACTS	Wallisville		6/3/2024	541720	Less than \$25,000		WEST, THOMAS E.	
CST2430 - FY24 OM WALLISVILLE MOWING & JANITORIAL CONTRACT	Wallisville	Sealed Bid - Low Bid	7/1/2024	561720	Between \$250,000 and \$500,000	SB	WEST, THOMAS E.	
CST2410 - FY24 OM BB MOWING & JANITORIAL CONTRACT -	Buffalo Bayou	Sealed Bid - Low Bid	7/15/2024	561720	Between \$250,000 and \$500,000	SB	WEST, THOMAS E.	

OTHMAINT2420 - FY24 OM BB CURATION OF NATIVE AMERICAN ARTIFACTS	Buffalo Bayou		7/15/2024	541720	Less than \$25,000	SB	WEST, THOMAS E.	
CONBUD_7 - \$\$ CONTRACT BUDGET -CONTRACT 7, HSC ECIP -	Houston Ship Channel	Sealed Bid - Low Bid	2/28/2024	237990	Between \$100M and \$250M		TATE, CARLOS D	
CST148150 - \$\$ CONSTRUCTION CONTRACT - FCCE TEXAS CITY HFPP I WALL	Texas City	Sealed Bid - Low Bid	2/5/2024	237990	Between \$10M and \$25M	SB	REA, ALICIA D	
A79210 - \$ CONTRACT BUDGET SNWW CONTRACT 6 SABINE EXTENSION CHANNEL TO SABINE BANK	Sabine Neches Waterway	Sealed Bid - Low Bid	8/13/2024	237990	Between \$100M and \$250M		NEALY, FRANCHELLE	
CON630 - \$\$ CONTRACT - FEDERAL FUNDING [MARY RHODES PUMP STATION, FRM]	Mary Rhodes	Sealed Bid - Low Bid	8/26/2024	237110	Between \$10M and \$25M	SB	McGee, Fred	
FY24 OM GIWW CONTRACT	High Island Causeway	Sealed Bid - Low Bid	8/28/2024	237990	Between \$5M and \$10M		JONES, SETH W.	
FY24 OM GIWW CONTRACT	Freeport to Upper Matagorda Bay	Sealed Bid - Low Bid	4/12/2024	237990	Between \$5M and \$10M		JONES, SETH W.	
FY24 OM GIWW CONTRACT	Matagorda to Corpus Christi	Sealed Bid - Low Bid	3/22/2024	237990	Between \$5M and \$10M		JONES, SETH W.	
FY24 OM GIWW CONTRACT	Corpus Christi to Port Isabel	Sealed Bid - Low Bid	9/10/2024	237990	Between \$5M and \$10M		JONES, SETH W.	

FY24 OM GIWW CONTRACT	Corpus Christi	Sealed Bid - Low Bid	6/6/2024		Between \$5M and \$10M	SB	JONES, SETH W.	
FY24 OM GIWW CONTRACT	Mouth Colorado River	Sealed Bid - Low Bid	6/26/2024	237990	Between \$10M and \$25M		JONES, SETH W.	
A83390 - \$ FED CIP#3 MOD PA3B DIKE SETTLEMENT REPAIR	Corpus Christi	Sealed Bid - Low Bid	11/9/2023	237990	Between \$250,000 and \$500,000		BROWN,III, HARMON	
A83450 - \$ FED CONTRACT OPTION 12 - PA 1/2 AND PA 3A DIKE RAISE VEQ	Corpus Christi	Sealed Bid - Low Bid	11/9/2023	237990	Between \$500,000 and \$1M		BROWN,III, HARMON	
A82650 - \$ CCSC FED CIP#3 (RFP) D1, D2, D3 PIPELINES REMOVAL_PAN#001225	Corpus Christi	Sealed Bid - Low Bid	12/8/2023	237990	Between \$10M and \$25M		BROWN,III, HARMON	
A82670 - \$ CCSC NF CIP#3 (RFP) D1, D2, D3 PIPELINES REMOVAL PAN#001225	Corpus Christi	Sealed Bid - Low Bid	12/8/2023	237990	Between \$1M and \$5M		BROWN,III, HARMON	
A83330 - FED CIP #2 MOD BU Site CG&I Revetment (CC800_1)		Sealed Bid - Low Bid	11/10/2023	237990	Between \$25M and \$50M		BROWN,III, HARMON	
A74250 - \$\$ FY23 SP2GB OPTION 2 YEAR TASK ORDER	Port Arthur	Sealed Bid - Low Bid	11/2/2023	541330	Between \$100,000 and \$250,000		WHEELER, II, CHARLES RO	
MCS-AGIS-02 - OPT 2 - MANAGED CLOUD SVCS AND ARCGIS SUPPORT	Sabine Pass to Galveston Bay Orange	Sealed Bid - Low Bid	8/21/2024	541990	Between \$50,000 and \$100,000		Cole, Heath	

USACE Tulsa District, Military, Environmental, IIS									
FY 2024 Opportunities									
Title	ROM	Set Aside	Solicitation	Sam Reference	Award	POC	Ref Number	NAICS	Notes
Gen AE SVC	\$99M	SB/LB	Dec-23	W912BV24R0 001	2QFY24	Shawn Painter		541330	SS in SAM.Gov 7AUG23-22SEP23. 34 responses to SS: 11 LB responded, 10 found technically sufficient. 23 SB responded, 13 found technically sufficient. There were not enough technically sufficient SB in any socio-economic category for a set-aside. SWT intends one contract w capacity shared with up to 5 LB and 4 SB. District is in discussions related to expected AE requirements; pending programs and DB vs DBB strategies may require stand-alone AE contracts outside of this capacity.
ERS MEGA	\$40M	HZ	Mar-21	W912BV21R0 023	2QFY24	Traci Fambrough		562910	Awarded 14JUL23
ERS MEGA	\$150M	8a	Feb-21	W912BV21R0 022	2QFY24	Traci Fambrough		562910	Under source selection Amendment 0001 posted. PFAS/PFOS, FUDS MMRP, Env Compliance Spt In SAM/ Offers due 28JUL21
ERS MEGA	\$120M	UR	Feb-21	W912BV21R0 018	1QFY24	Traci Fambrough		562910	Solicitation posted 3DEC22 Offers due 26JAN22 Amendment #0004 extended proposal due date to 7 Dec 2021 Amendment 0002 posted. Response due 13OCT2021. PFAS/PFOS, FUDS MMRP, Env Compliance Spt

Technical Support Services	TBD	8a	TBD	W912BV23R2050	TBD	Traci Fambrough			Market Research source sought published 13SEP23, Responses due 25OCT23. Min Requirements: On-site technical support services have historically consisted of between one to 30 on-site contractor manpower equivalents (CMEs) per installation. The majority of CMEs fulfill roles servicing compliance program areas (PST/USTs, Air, Storm Water, Drinking Water, P2, SPPC, etc.), and the minority consist of more specialized disciplines servicing Cultural and/or Natural Resources Programs (Archaeologists, Biologists, Historical Architects, etc.). The government is especially
Haz Waste SATOC	\$20M	8a	Jun-23	W912BV-23-R0012	1QFY24	Traci Fambrough		562910	Presolicitation (Solicitation planned for 30MAR w responses due 29APR23) Indefinite Delivery Contract (IDC) for Hazardous Waste Operations and Spill Support Services for Projects within the Geographic Boundaries of the Southwestern Division (SWD) and Projects assigned to the Southwestern Division, Primarily Located at Fort Bliss, Texas. Hazardous Waste Operations and Spill Support Services, and related services that may include, but not be limited to, full time on-site support services associated with management and operation of Hazardous Waste Management
ECS MATOC	\$50M	8a	Mar-21	W912BV21R0024	2QFY24	Traci Fambrough		541620	Amendment #0004 extended proposal due date to 18 Jan 2022 Amendment 0002 posted. Ongoing programs support In SAM Offers due 13OCT21

ERS MEGA	\$45M	SB	Feb-21	W912BV21R0 019	1QFY24	Traci Fambrough		562910	Under source selection.
ERS MEGA	\$50M	SDVOSB	Mar-21	W912BV21R0 025	1QFY24	Traci Fambrough		562910	Under source selection PFAS/PFOS, FUDS MMRP, Env Compliance Spt In SAM Offers due 26MAY21
AE Master Planning	\$200M	LB/SB	May-22	W912BV22R0 008	25AU23	Katherine Ogut		541320	Awarded 25AUG23 Contracts W912BV23D005-12 KLA VON DESIGN ASSOCIATES INC, THE URBAN COLLABORATIVE LLC MASTER PLANNING URBAN DESIGN AND ARCHITECTURE. JG&A-TSG JV, PREMIER SOLUTIONS JV LLC, ALLIANCE CONSULTING GROUP LOUIS BERGER JV LLC, MICHAEL BAKER INTERNATIONAL LLC, BV- WOOLPERT JOINT VENTURE, HDR INC.
AE Environmental Svcs	\$150M	TBD	Jul-22	W912BV22R0 030	1QFY24	Traci Fambrough		541330	
AE Environmenta I Svcs-NEPA	\$200	LB/SB	1QFY24		4QFY24	Traci Fambrough		541330	
AE Environmenta I Svcs-NEPA	\$200	LB/SB	1QFY24		4QFY24	Traci Fambrough		541330	
ADAL Access Control South Gate	\$5M-\$10M	TBD	Oct-23		May-24	T Hughes		236220	DBB -95% Received. Construct New Entry Control Point
6000 Area Mechanical Repairs (DOAU)	\$5-\$10M	SB	Dec-22	W912BV23R0 013	Sep-23	Gary Holt		236220	Award 13SEP23 CCI Energy and Construction Svc \$10,539,995.

FY 21 Ammunition Reclamation Center (C- Line)	\$50M-\$100M	UR	Aug-23	W912BV23R0 029	Oct-23	Andrew Blankenship		236220	Solicitation closed 15SEP23. DBB Working AE contract award for design revisions.. Six firms responded to the Sources Sought. Five SB, 1 LB. One SB was found to be technically qualified, therefore acquisition will proceed as UR. 95% design review underway. D/B/B D36.7 sq ft facility to demolish ammunition; machining, melting, and washing facilities 95% underway
CKT 2/3	\$10-\$25M	UR	FY24/25	W912BV 20 R 0016	FY25	Todd Hughes	95388	TBD	Will resolicit. Awaiting Funds to Award. RFP due date changed from 21 Sep 20 to 13 Oct 20. The Preliminary scope of this contract includes, but is not limited to, design and construction required to replace 37,936 LF of existing primary U/G installed in 1957 and O/H secondary electrical distribution lines installed in 1946 serving Circuit 2 and Circuit 3. Replace 12,141 LF existing primary U/G lines and 2,278 LF of existing primary O/H along Moates Ave and the adjacent housing area serving Circuit 2 with all U/G lines. Replace 12,465 LF existing primary U/G lines installed in 1957 and 11,052 LF
Renovate Bldg. 920	\$10-\$25M	TBD	FY25		FY25	T Hughes	ART 4175	236220	DBB Design 100%. Project shelved until B1020 construction is complete (FY24)
Hangar Row Fire Suppression repair/replace	\$10-\$25M	TBD	FY24	TBD	FY24	T Hughes	TBD	TBD	Design in progress; follow-on construction contract TBD -

Regional Confinement Facility	\$5-\$10M	TBD	Feb-24		Aug-24	T Hughes			DB Award AE Contract for modification JAN23. . Awaiting AF Funding decision. DBB On track, may need to reduce scope, AE awarded for full design. Acq Strat undecided; likely MATOC/SATOC.
DB MATOC	\$495M	UR/SB	May-22	W912BV21R0028	May-24	Laura Shoopman		236220	Phase II Seed project RTA-OCT22. Seed project for phase II (issue JAN24) will be a "sample" project. Proposals due 05JUL2022P. Phase one solicitation to advertise 20MAY22. Presolicitation posted 6MAY22. Seed TO KC-46 Pavements. Acq documents at HQ. Combined LB and SB (Socioeconomic set-aside TBD) will reserve SB capacity. Sources Sought posted 2FEB2021 , due 04MAR2021. Sources sought revealed sufficient responses to award up to three LB awards and 5 SB awards. Feedback to SB who submitted may be requested from Gene Snyman via email.
Roofing MATOC	\$50M	TBD	TBD	W912BV22R0009	TBD	Laura Shoopman		236220	Action Deferred. Awaiting Seed from BCE. Will cancel if seed TO is not identified for FY22 Award. Sources sought released 1MAR21 responses due 24MAR21. Replace in kind W912BV15D0025 MATOC CRS TAC Roof Program B9001 TAFB. SWT intends to go back out direct email to the respondents to the SS to ask a more specific technical question related to EPDM experience. Evaluating SS.

Replace 4 Unit Substations, B3221	TBD	TBD	FY24		FY24			236220	SRM
CMXG Autoclave, B9001	TBD	TBD	FY23		FY23			236220	Working award
Driver-In Freezer, B9001	TBD	TBD	FY23		FY23			236220	Working award
T9 Stage Area	TBD	TBD	FY23		FY23			236220	Working award
PMXG NDI Case FPI Refurbishment, B3001	TBD	TBD	FY23		FY23			236220	Working award
Oil-Water Separator	TBD	TBD	FY23		FY23			236220	Working award
Replace Elevator in Mezz 3, B9001	TBD	TBD	FY23		FY23			236220	Working award
507th Const Clean-Dirty Transition, HVAC, Gutters, Fabrication Shop B1068	TBD	TBD	FY23		FY23			236220	Working award
507th Repair HVAC LRS and FSS Fac	TBD	TBD	FY23		FY23			236220	Working award
507th Replace Underground Storage Tanks	TBD	TBD	FY23		FY23			236220	Working award
Refueler Vehicle Maint Shop	\$5-\$10M	SB	1QFY24		3QFY24	Ruben del Rio		236220	DBB Design and construct ATRP compliant Refueler Vehicle Maintenance Shop Funding expected to start project and AE action. Possible reprogramming to MILCON.

Repair Industrial Waste System	\$5M-\$10M	SB	Sep-23	W812BV23B0004	1QFY24	Ruben del Rio		236220	The intent of this Design-Bid-Build (DBB) is to repair and modification of existing industrial waste lift station within building 9305, construction of a parking lot to assist in storm water drainage, installation of an oil-water separator, and other associated work at building 9001 at Tinker Air Force Base (AFB), Oklahoma.
B9001 Mezzanine Renovation	\$10M-\$25M	TBD	TBD	TBD	Sep-23	Ruben del Rio		236220	Award Pending.
B21 Infrastructure	TBD	TBD	TBD	TBD	FY25			236220	TBD
Replace Chillers, B3220	\$1M-\$5M	SB	Aug-23		Sep-23			236220	Will Use Mia POCA Contract
South Electrical Vault Cooling, B3220	\$1M-\$5M	SB	Aug-23		Sep-23			236220	Will Use Mia POCA Contract
KC-46 Pavements (Run Up and Parking)	\$5-\$10M	UR	Jun-23	W912BV23R0034	Sep-23	Ron Rosebrook		236220	In Source Selection. D-B USACE in-house development of RFP in progress and on schedule. Final RFP due AUG2021. Sources Sought Pending

<p>KC-46A Kitting/DLA Facility</p>	<p>\$10-\$25M</p>	<p>SB</p>	<p>4QFY23</p>	<p>W912BV23R0 014</p>	<p>3QFY24</p>	<p>Ron Rosebrook</p>		<p>236220</p>	<p>Offers due 12OCT23. Four responses received from Sources Sought. Three SB and One LB. Two of the SB were found to be qualified. Incremental funding schedule tied to BOR Waterline and 3-Bay. C-type Acquisition. Awaiting funding decisions D-B-B Design progressing to 95% Source Sought 40K pre-engineered building, heavy concrete pavement, office space (General Purpose Shop) Source Sought results: four SB responded, three found technically capable. Will use PIVOT pricing. AF has asked that this be the last to advertise.</p>
<p>KC-46 Fuel POL Infrastructure</p>	<p>\$10-\$25M</p>	<p>SB</p>	<p>FY26</p>		<p>FY26</p>	<p>Ron Rosebrook</p>		<p>236220</p>	<p>Working funding reprogramming. DBB Scope: Construct POL Line to connect KC-46A Complex to ADAL Fuel Yard - Received five qualified responses to Source Sought - will set aside for SB.</p>

B9201 Software Integration Lab	\$100M-\$250M	TBD	3QFY24		4QFY24	Matthew Overton		236220	<p>DBB Design award in FY21</p> <p>Scope: Construct a 467 square meter (5,025 square feet) addition to building 3220.</p> <p>Construction will consist masonry foundation wall/steel reinforced strip footings and slab on grade. Exterior closure will consist of brick veneer wall with industrial sliding door rated STC 50. Space will be climate controlled with a ceiling height of 27 feet. Renovate room 154, 212 square meters (2275 square feet) for laboratory testing and software development.</p> <p>Accommodations for embedded computer systems, support and test equipment, and various other computers are required.</p>
KC-46 Depot Maintenance Hanger	\$50M-\$100M	TBD	Aug-23	W912BV23R0 015	Nov-23	Ron Rosebrook		236220	<p>Offers Due 06OCT23. D-B-B 95% SEP2022 AE AWARD to Merrick, then shelved based on AF guidance. Description of Proposed Construction:</p> <p>Construct a high bay depot maintenance hangar containing two aircraft docks and all associated back shop, administrative and facility support spaces. Includes clearing and grading site, storm drainage, aircraft parking and movement area, utility infrastructure systems, electrical, water, sewer, communications, roads, and all other supporting facilities.</p> <p>Facility will be designed as permanent construction in accordance with DoD unified</p>

FY23 KC-46 Corrosion Control Hangers	\$100M-\$250M	UR	May-23	W912BV23R0016	4QFY23	Ron Rosebrook		236220	In source selection. One response from a large business was received in response to Sources Sought- Solicitation will go out as Unrestricted. D-B-B Construct a high-bay depot corrosion control hangar for the KC-46A Pegasus Aerial Refueling Aircraft. The facility consists of one hangar dock sized to enclose the KC-46A aircraft and required clearances. The hangar bay will accommodate the aircraft in both nose-in and tail-in configuration. 65% JUN2022. Sources Sought responses due 19MAY22. AE Award Burns & McDONNELL Inc FYDP FY25 program, however intent is to include as
FY26 KC-46 Corrosion Control Hangar	\$50M-\$100M	TBD	FY26		FY26	Ron Rosebrook		236220	DBB Design kickoff meeting SEP2023. Design Development of ADAL 1 Bay Corrosion Control Hangar
Child Development Center	\$25-\$50M	TBD	3QFY25		3QFY26	Ruben del Rio		236220	Charrette design Kickoff held 22-24AUG23. Change: DBB Anticipate potential separate demo of existing structures prior to construction and separate post-construction demo of existing CDC.
AWACS Squadron Ops Fac	\$25M-\$50M	UR	Apr-24	TBD	Jan-26	Ruben del Rio		236220	DBB, Working A-E TO
AFLCMC Organizations Secure Fac (WB&WVV)	\$10M-\$25M	TBD	TBD	TBD	TBD	Ruben del Rio		236221	Design on hold at 65% Projects on hold awaiting guidance from customer. SRM Project. 65% design conference 29MAR2022. DBB Design and construct a secure facility for AFLCMC Organizations

FY26 Bomber Agile Common Hanger	\$250M-\$500M	UR	FY26		FY26			236220	D-B-B AE Action Pending (Base 35%, options for all other functions)
T-7A Unit Maintenance Training	\$10-\$25M	TBD	2QFY25		3QFY25	T Hughes		236220	12,000 SF DBB
T-7A Ground Based Trainer System	\$25-\$50M	TBD	1QFY25		2QFY25	T Hughes		236220	DBB, Best Value
T-7a HUSH House Pad	\$5M-\$10M	TBD	FY27		FY27	T Hughes		236220	TBD
T-7a Allied Support	\$1M-\$5M	TBD	FY27		FY27	T Hughes		236220	TBD
T-7a Egress Shop Addition	\$1M-\$5M	TBD	FY27		FY27	T Hughes		236220	3,400 SF
T-7a Jet Blast Deflectors	\$1M-\$5M	TBD	FY27		FY27	T Hughes		236220	2,000SF
Temp Simulator Facility	TBD	TBD	3QFY24		4QFY24	Ruben del Rio		236220	DB Area Development for MILCON Simulator, MSA, and FTU; Foundations 35% Design; RFP preparation

USACE Tulsa District, Civil Works									
FY 2024 Opportunities									
Title	ROM	Set Aside	Solicitation	Sam Reference	Award	POC	Ref Number	NAICS	Notes
Repair Downstream Toe Road Drainage	\$1-\$5M	TBD	Feb-23		Jul-23	Raymond Todd		237990	Will be executed in-house
Spillway Bridge Repairs	TBD	TBD	TBD		TBD	Rich Bilinski	TBD	237990	In design for FY24
Bridge Repainting	\$250k-\$500k	TBD	Dec-23	W912BV24SS004	2QFY24	Rich Bilinski		237990	SS response due 03OCT23. Repainting the Steel Bridge Girders and all appurtenances in conjunction with Removal and Disposal activities of Lead Based Paint (LBP). Performance will take place at the Council Grove Intake Structure Access Bridge, Council Grove Lake in Morris County, Kansas.

Raw Water Piping	\$1-\$5M	SB	3QFY23	W912BV23R0038	4QFY23			237110	In source selection. Remove and replace existing cooling water piping, fittings, valves, and other associated materials on turbines 1 & 2 and replace with fusion bonded epoxy (FBE) coated pipe and fittings. Pipe and fittings will be coated inside and outside with FBE. FBE formulation and application shall be IAW AWWA C213-22. Limits of work begin at the raw water strainer outlet connection and continue through the generator air coolers to the draft tube connection.
Station Generator Rehab	\$5-\$10M	TBD	TBD		TBD	Dan Brueggjenj ohann		237990	Design: Hydroelectric Design Center 60% due 7OCT22. Rehabilitate both (2 of 2) station electrical service Hydro-Generators (Each 750 kW, Built 1943)
Roof Replacement	\$1-\$5M	SB	Jul-23		Nov-23			TBD	In source selection

Repave Roadway Access at Card Creek PUA	\$250k-\$500k	SB	Oct-23		Mar-24			237990	
Repair Gate Tower Bridge	\$100k-\$500k	TBD	TBD		TBD			237990	
Road and Ramp Repairs Whitehall Bay PUA	\$500k-\$1M	SB	Oct-23		Mar-24	T. Jones		237990	Disaster Relief Supplemental Appropriations Act (DRSAA)
Replace Spillway Bridge	\$50M-\$100M	UR	Apr-24	W912BV24SS01	Aug-24			237990	SS posted 14SEP Reponses due 16OCT23. One LB responded to the SS. DBB. 65% design complete Philadelphia district will be the lead designers (structural). SWT will be performing all other design (Elec, mech, TM, and civil) along with all other activities such as VE, Cost, Contracting, etc. 1/2 mile long bridge

Baffle Block Replacement	\$250k-\$500k	SB	Nov-23		Jan-23	CPT Mullens		237990	DRSAA and O&M funded.
Construct New Bulkhead	\$1-\$5M	TBD	Jul-24		Jan-25			237990	Design schedule is behind
PUA Infrastructure Road Repair	\$1M-\$5M	TBD	1QFY24	W912BV24SS003	2QFY24	TBD		237310	SS Response due 02OCT23. Disaster Relief Supplemental Appropriations Act (DRSAA) DBB Demo Subgrade, new asphalt, Traffic Bound Surface Course, sewer pipe, demo pavement, new rock-lined ditches, replace culverts
Paint Operating Equipment, Catwalk and Handrails	\$100k-\$500k	TBD	FY24		FY24			237990	

Turbine Rehab	\$10M-\$50M	TBD	FY23		FY23	Dan Tebo	TBD	TBD	HDC working towards 90% for JUN 2023. Rehabilitation of Turbine and components. Shelved after design complete.
Santa Ana River Mainstem (SARM) Dam Safety Project/Prado Dam Spillway Construction	Over \$500m	TBD	Aug-24	W912BV23S0001	Jul-25	Jeff Waldie	TBD	237990	Working Acquisition Plan. USACE is considering an Early Contractor Involvement/Integrated Design and Construction (ECI-IDaC) delivery method to be advertised in Aug/Sep 2023 (Business Case submitted to HQUSACE). Notice Posted 17NOV2022, 100% Design complete MAR2023 Major Elements a)Replace and raise spillway crest structure 20' and replace linear ogee spillway with labyrinth spillway to increase flow capacity. b)Replace spillway chute to correct dam safety deficiency identified after Oroville Dam. c) Replace all approach and chute walls and raise 10-20'. d)Construct embankment dam between existing dam and raised spillway. e) Fabricate and install three bulkheads for outlet works closure.

Whittier Narrows Dam Safety Modification	\$250M-\$500M	TBD	Oct-24		May-25	Ashley Allinder	TBD	237990	Working Acquisition Plan. Design Approaching 95%. USACE is considering an Early Contractor Involvement/Integrated Design and Construction (ECI-IDA) delivery method to be advertised in Sep to Oct 2023. Whittier Narrows Dam is located at a natural gap in the hills that form the southern boundary of the San Gabriel Valley, in Los Angeles County, California, approximately 7.5 miles downstream from the Santa Fe Flood Control Basin. The Rio Hondo and the San Gabriel River flow through this gap and flood flows are constrained by the dam. Construction began in March 1950 on the first major contract for the project, and the final major contract was completed in March 1957. The Government project consists of an approximately 16,960-foot-long earthen embankment (with three components designated west, central, and east), a gated outlet structure with four gates, and a spillway with nine gates. Scope includes crest and downstream slope hardening, trench drain, and road modifications.
Replace Cracked Trunnion Yoke Corbels, Blocks, Girders	\$1-\$5M	SB	Oct-23		Feb-24			237990	Civil Works MATOC
Rogers Point Boat Ramp Dredging		SB	May-23	W912BV23Q0041	Jun-23	Jon Larvick		237990	Award: 20JUN23 Mid-America Dredging \$302,550.

Repair Tainter Gates at Newt Graham L&D	\$10-\$25M	TBD	1QFY25		3QFY25			237990	Start design 1FEB2023 Philadelphia District Design
WD MAYO Repair Tainter Gates	\$5-\$10M	TBD	Oct-23		Feb-24			237990	65% Design pending;
Dredge Channel to 12 Ft.	>\$500M	TBD	FY25		FY25	Jonathan Gillip		TBD	First construction contracts are planned for FY25, likely the June 25 timeframe to allow for solicitation. The first project features that will have awardable packages will be Phase 1 Dredge Disposal Areas (SWT reach, govt owned properties) and rock structures (SWL reach, pools 2, 5, 8, and possibly some structure in the SWT reach). The amount scope of what we award will be highly dependent on funding.
Repair Tainter Valves	\$5-\$10M	SB	TBD		TBD			237990	Project on hold awaiting additional E&C resources.

Design, Install Test SCADA System	30,000,000.00	UR	3QFY23	W912BV23R0030	4QFY23	Steve Isaacs		TBD	<p>The Tulsa District is providing support to the Department of Energy Southwestern Power Administration Region 6 through the proposed SATOC for use at 24 different plants. Specific area(s) of performance will be identified at the time of individual task order award(s). One award will be made from this solicitation with a total contract value of \$30,000,000 to design, fabricate, install, test, and certify SCADA Systems at multiple locations in the SWPA6 Region. Sources Sought received one response from a Large Bus, therefore the acquisition will be UR. Infrastructure Investment And Jobs Act (IIJA)</p>
Repair Auxiliary Spillway Channel	\$5-\$10M	TBD	FY24		FY24			237990	FY2024 Bipartisan Infrastructure Law (BIL)

Replace project office	\$1-\$5M	SB	TBD		TBD	Rich Bilinski		237990	Project suspended until additional funding is available. FY22 Non-Routine Maintenance 100% design complete 6JAN23.
Civil Works MATOC	\$99M	TBD	Jan-24		Jun-24	Patrick Shoopman		237990	Replace Existing W912BV200039-0043. 17 Responses received to the sources sought. 16SB and one LB. 10 SB were found qualified, however there were not sufficient socioeconomic categories to warrant a socioeconomic category set aside. Respondents may email gene.snyman@usace.army.mil for feedback on their SS submission. Seed project pending. 5Y POP Base 3 Yr w/ 2 1Yr options.

Hydrologic and Hydraulic SATOC	\$5M	TBD	Feb-24	W912BV24S0003	May-24	Surman, Jay	PAN 2647	Sources Sought posted 21AUG23 evaluating Responses. Replace existing W912BV19D0002 and W912BV19D0001. Hydrologic and hydraulic engineering, H&H modeling, and water control manual updates are the A-E services anticipated; which may include but not necessarily be limited to support the USACE civil works mission, USACE studies, operation of USACE multi-purpose projects, execution of the USACE flood risk management mission, as well as USACE national initiatives, international, & interagency support. Services typically provided in these missions include development of hydrologic and hydraulic computer models for large watersheds and operational manuals for flood and drought applications. A full range of hydrologic and hydraulic engineering A-E services are anticipated, which may include but are not necessarily limited to: Provide full design of hydrologic and hydraulic computer models for both real-time and period-of-record applications, all GIS based models will be SDSFIE compliant, will include review, testing, calibration,
Draft Tube Gate Replacement and Head Gate Rehab	\$1-\$5M	TBD	1QFY24	W912BV24SS002	1QFY24	Dan Tebo	237990	SS posted 14SEP23 Responses due 02OCT23. 90% design scheduled for FEB2023. Evaluating emergency gates during sluice gate wire rope replacement. Remove existing gates, design, fabricate, install and test new draft tube gates, rehabilitate head gates

Powerhouse Switchgear and 15KV Cable	\$1-\$5M	TBD	1QFY24		3QFY24	Dan Brueggenjohann	TBD	TBD	90% design by JUN21 Electrical Equipment Modernization (15KV Switchgear and Cable, SS Transformer, and 480V Switchgear. Design: Hydroelectric Design Center Funding for construction not expected until late FY22
Replace Bridge	\$25M-\$50M	TBD	Oct-24		Apr-25	Rich Bilinski	TBD	237990	15MAR23: -Tenkiller Bridge Replacement PTD held a design kickoff meeting for the project. Oklahoma Department of Transportation (ODOT) Materials Division, ODOT Division 1, ODOT Bridge Division, Designers from Kansas City and Tulsa Districts, and SWT Operations were all in attendance. The structure is a 10 span, two girder steel structure. The bridge has welding and material defects in the superstructure and deterioration of the concrete substructure. ODOT materials division will conduct the material testing for this structure. Core samples of the concrete substructure and approach roadways will occur in March 2023. Kick-off 29MAY20. Full bridge replacement. Will award AE for full design; no design effort for USACE. No funds for construction at this point so design will shelve.

Rehab and paint tainter gates	\$1-\$5M	TBD	Dec-22	W912BV23R0004	TBD	Rich Bilinski		237990	<p>Project Implementation efforts suspended due to Safety Concerns identified during solicitation working to resolve Previous Notes: Amendment 0001 posted, Offers Due 21FEB2023 95% Design FEB22 FY22 Non-Routine Maintenance Sources sought pending. Competitive Contract Scope: a. Brush-off blast entire gates, inspection of damaged gate members, and provide gate inspection report; b. Removal and replacement of diagonal members; c. Removal and replacement of ribs; d. Partial removal and replacement of skin plate; e. Surface repair of primary members (girders); f. Removal and replacement of miscellaneous stiffener plates; g. Addition/modification of drain holes; h. Blasting and painting of entire gates; i. Removal and reattachment of existing wire rope assemblies and associated fittings and proper re-tensioning of wire ropes within specified tolerances; j. Rehabilitation of hitch blocks with removal and replacement of hardware; k. Removal and replacement of side seals assemblies and adjustment within specified tolerances; l. Removal and replacement of trunnion hydraulic lubrication tubing and</p>
Water Supply Intake and Valve Replacement	\$1M-\$5M	TBD	Oct-23		Feb-24			237990	

Tulsa and West-Tulsa Levee Construction	\$100M-\$200M	TBD	Aug-25		Nov-25	Dawn Rice		237990	In house design, WRDA and Cost-Share dollars available may drive scope changes. Unclear if there will be one or more construction contracts.
Repair Road Kiowa Park	\$1M-\$5M	TBD	FY24		FY24			237990	FY2024 Bipartisan Infrastructure Law (BIL)

Stilling Basin Repairs	\$10M-\$20M		Aug-23	W912BV23R0028	Nov-23			237990	Offers Due 11OCT23. Four responses were received from the Sources Sought. One large business and three small businesses. One of the SB had sufficient experience. The acquisition will be unrestricted.
U1 Speed Increaser Repair	\$10M-\$20M	UR	1QFY24	W912BV23R0024	May-24	Steve Isaacs		332710	Presolicitation in SAM.GOV. Source Sought response due 24Mar23. Pending funding to move forward. 95% design due JUN2022. Unit 1 (U1) Speed Increaser gear failure (7/15/21); requires repair/replacement. Work includes design, fabrication, testing and installation of a completely new gear set, base rings, shrink rings, shrink lock rings, nuts, bolts, gear keys and related components as specified. The gear set consists of one low speed bull gear, two low speed pinions, two high speed gears and one high speed pinion. Disassemble, inspect, and reassemble the speed increaser with new gears, pinions, and other components. Work also includes the disassembly, cleaning, inspection, and reassembly of the Falk speed increaser gearbox.

Rehab/Replace Sluice Gates and Emergency Gate	\$1M-\$5M	TBD	Oct-23		Feb-24	Steve Isaacs		237990	Supply Contract Only. 65% Design complete - review due 31 May 23. Due to other priorities with the MKARNS stop log const contract, anticipate slippage in the design schedule.
Boundary Line Fencing	TBD	SB	Sep-23	W912BV23Q0095	Oct-23			237990	Offers due 13OCT23

USACE

U.S. ARMY CORPS OF ENGINEERS



MEMPHIS DISTRICT OPPORTUNITIES FOR FISCAL YEAR 2024

PROJECT NAME	LOCATION	PROGRAM	APPROX. RELEASE	ESTIMATE RANGE	CATEGORY	TYPE OF SET ASIDE	PROGRAM MANAGER
Seepage MATOC	Varies	SFB/MRL	1st Quarter FY24	\$40M to \$45M	Levee	HUBZone set-aside	Dickard/Eason
Misc. Repairs MATOC	Varies	MRL/SFB	1st Quarter FY24	\$40M to \$45M	Misc. Land Based	8(a) competitive	Dickard/Eason
Tom Lee Park-Beale Street Landing Dock Bridge	Memphis, TN	Channel Imp.	1rd Quarter FY24	\$5M to \$10M	Structure	TBD	Cook
Wabbaseka Bayou (E)	Arkansas	MRL	3rd Quarter FY24	\$5M to \$10M	Enlargement	TBD	Grantham
FY24 Design-Build MATOC for Miscellaneous Civil Works Projects	Varies	MR&T	3rd Quarter FY24	\$25M to \$100M	Misc Repair	TBD	Cook
SFB-M DD17 Inlet Channel Cleanout	DD 17 Pumping Station	SFB	1st Quarter FY24	\$1M to \$5M	Pump Station	8(a) sole source	Dickard
Non-Corrosive 16-Block Wire Mesh for Articulated Concrete Mattress	Memphis, Vicksburg, New Orleans	Channel Imp.	1st Quarter FY24	\$20M to \$30M	Supply Contract	TBD	Cook
Fifteen Mile Bayou Channel Enlargement	Varies	MR&T	2nd Quarter FY24	\$5M to \$10M	Channel	TBD	Johnson
SFB-M: Ditch 9 and 10 Cleanout		SFB	2nd Quarter FY24	\$5M to \$10M		TBD	Stroupe
MRL-M Drinkwater II Pump Station and Plant Facility Upgrades	Pump Station	MRL	2nd Quarter FY24	\$1M to \$5M	Rehab / Renovation	8(a) sole source	Mazzone
Bayou Meto Canal 1000 Phase 3.2	Lonoke County, AR	Groundwater	1st Quarter FY24	\$20M to \$30M	Channel	Small Business Set-Aside	Grantham
MRL-M Cottonwood Slough Pump Station, IL, misc repairs	Illinois	MRL-M	2nd Quarter FY24	\$1M to \$5M	Pump Station	TBD	Dickard
Big Slough Levee Culvert Replacement	Paragould, AR	SFB	2nd Quarter FY24	\$1M to \$5M	Culvert Rplc.	8(a) sole source	Eason
MRL-M Goose Pond Pump Station, IL	Pumping Station	MRL	3rd Quarter FY24	\$1M to \$5M	Renovation	8(a) sole source	Dickard
SFB-M Upper Little River Channel	Southeast MO	SFB	4th Quarter FY24	\$5M to \$10M	Channel	TBD	Eason
SFB-M Ditch 19 Channel Clean out	Southeast MO	SFB	2nd Quarter FY24	\$10M to \$20M	Channel	TBD	Eason
Unmanned Aerial Systems (Drone) simulation space (Design-bid-build)	TBD		2nd Quarter FY24	\$5M to \$10M		TBD	Schneider
MRL-C Barfield, AR, Slope Flattening	Arkansas	Flattening	4th Quarter FY24	\$1M to \$5M	Slope Flattening	TBD	Dickard
Wilson, AR, Slope Flattening	Arkansas	Flattening	4th Quarter FY24	\$1M to \$5M	Slope Flattening	TBD	Dickard
Pecan Point, AR, Slope Flattening	Arkansas	Flattening	4th Quarter FY24	\$1M to \$5M	Slope Flattening	TBD	Dickard

SERVICES
Construction Maintenance
Crane & Forklift Inspections
Custodial Services
Fire Control Device Inspections
Mowing Services
Pest Control Services
Sandblasting and Painting
Temporary Services
SUPPLIES
Equipment Rental
Heavy Equipment Repair Parts
Office Furniture
Steel
Truck Delivered Stone
Utility Vehicles
Welder's Equipment

- * MATOC = Multiple Award Task Order Contract
- * SATOC = Single Award Task Order Contract
- * SB = Small Business
- * SDVOSB = Service Disabled Veteran Owned Small Business
- * TBD = To Be Determined
- * WOSB = Woman Owned Small Business
- * RFP = Request for Proposal

POCs: Riley Eason (St. Francis Basin); Jason Dickard (Mississippi River Levees); Billy Grantham (Groundwater); Zach Cook (Channel Improvement); Kevin Woods (Ensley Engineer Yard)

PARTNERING GOVERNMENT AGENCIES

USACE -Little Rock District

Jonathan Sawrie -District Chief of Contracting
Marcus Mitchell -Chief, Military Execution Branch
Marcus Mitchell - Chief, Medical Support Branch
Terry Shaw - Chief, Operations and Civil Works Branch
Lakisha Vance - Small Business Deputy

Jonathan.J.Sawrie@usace.army.mil
Marcus.D.Mitchell@usace.army.mil
Marcus.D.Mitchell@usace.army.mil
Terry.L.Shaw@usace.army.mil
Lakisha.D.Vance@usace.army.mil

USACE-Tulsa District

Gene Snyman – Small Business Deputy

Gene.Snyman@usace.army.mil

USACE -Memphis District

Sherrie Cordi - Small Business Deputy

Sherrie.Cordi@usace.army.mil

USACE -Vicksburg District

Demetric Erwin - Small Business Deputy

Demetric.Erwin@usace.army.mil

USACE -Galveston District

Kay Riplinger-Baltz - Small Business Deputy

Kay.J.Riplinger-Baltz@usace.army.mil

USACE -Huntsville Center

Col. Sebastien Joly – Commander

Sebastien.P.Joly@usace.army.mil

19th Contracting Squadron, LRAFB

Lt Col Roberto Guerra - Commander
AJ Brown - Director of Business Operations

Arthur.brown.17@us.af.mil

SAME

Gene Gephardt – SAME President
Jan Bartlett Hicks- - President HDMS & Standard GIS, Inc

ggephardt@longsalesagency.com
jan@hdmsarch.com

Small Business Administration (SBA), Arkansas District

Jerry Talbert – Deputy District Director, Small Business Program

Jerry.Talbert@sba.gov

APEX Accelerators

Melanie Berman
Tim Hicks

Msberman@uada.edu
Thicks@uada.edu



2023 ARKANSAS REGIONAL INDUSTRY DAY FORUM

DECEMBER 5 -6, 2023



**US Army Corps
of Engineers.**
Tulsa District



**US Army Corps
of Engineers.**
Memphis District



**US Army Corps
of Engineers.**
Galveston District



**US Army Corps
of Engineers.**
Vicksburg District



**US Army Corps
of Engineers.**
Huntsville Center



**US Army Corps
of Engineers.**
Little Rock District

