SOUTHWESTERN DIVISION

CONTRACTING OPPORTUNITIES

F O R E C A S T



FY24 AND BEYOND

U.S. ARMY

US Army Corps of Engineers®

SWD MISSION STATEMENT

Deliver vital engineering solutions in collaboration with our partners, to secure our Nation, energize our economy, and reduce our risk from disaster.

SMALL BUSINESS MISSION STATEMENT


USACE SWD develops small businesses and maximizes their opportunities for our procurements within SWD's footprint on a continual basis, thereby ensuring a broad base of capable small business firms to support our mission and strengthen our Nation's economic development.

TABLE OF CONTENTS


PAGE

CIVIL WORKS BOUNDARIES MAP	04
MILITARY BOUNDARIES MAP	05
SWF (Forecast, IDCs, SubK Plans, Outreach)	06-18
SWG (Forecast, IDCs, SubK Plans, Outreach)	19-25
SWL (Forecast, IDCs, SubK Plans, Outreach)	26-32
SWT (Forecast, IDCs, SubK Plans, Outreach)	33-42
DIRECTORY OF DISTRICT POINTS OF CONTACT	43
GLOSSARY OF ACRONYMS	44-45

SOUTHWESTERN DIVISION CIVIL WORKS BOUNDARIES



SOUTHWESTERN DIVISION MILITARY BOUNDARIES



*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24	236220	FEMA Ctr for Domestic Preparedness, Anniston AL	$500K-$1M		UNR	DO	SATOC
FY24 Q1	236220	Westside Creeks, SACIP, PED & Construction	$10M-$25M		UNR	DO	MATOC
FY24 Q1	236220	B4012 HVAC Renovation JBSA	$5M-$10M		SB SA	DO	MATOC
FY24 Q1	236220	JBSA Lackland Child Development Ctr	$25M-$100M		SB SA	DO	MATOC
FY24 Q1	236220	Ft Johnson Barracks B1156 Repairs	$5M-$10M		8a SA	DO	MATOC
FY24 Q1	236220	Ft. Johnson BN HQ B2266 Renovation	$10M-$25M		8a SA	DO	MATOC
FY24 Q1	236220	Ft Cavazos Renovate Motor Pool B9112	$10M-$25M		SB SA	DO	MATOC
FY24 Q1	236220	El Paso VA New Health Care Ctr	> $500M		UNR	RFP-2 Phase	TBD
FY24 Q1	236220	Ft Bliss B516 Renovation	$500K-$1M		TBD	TBD	TBD
FY24 Q2	236220	Dallas Floodway, FRM Elements, Nobles Branch Sump, Imprvmts	$1M-$5M		SB SA	IFB	C-Type
FY24 Q2	236220	Barksdale Renovate Corrosion Control Hangar B6626	$25M-$100M		UNR	RFP-1 Phase	TBD
FY24 Q3	236220	JBSA Basic Military Training Recruit Dormitory 8	$100M-$250M		UNR	RFP-1 Phase	TBD
FY24 Q4	236220	Customs & Border Protection MSF Real Estate Support Orange, FL	$500K-$1M		TBD	TBD	TBD
FY24 Q4	236220	Ft Johnson FY23, Tactical Equipment Maintenance Facility, B2826 Repairs	$10M-$25M		SB SA	RFP-1 Phase	TBD
FY25	236220	Powertrain Phase 5, Inspections	$25M-$100M		UNR	RFP-1 Phase	TBD
FY25	236220	JBSA T-X Ground Base Tracking Sys Simulator	$25M-$100M		UNR	RFP-1 Phase	TBD
FY25 Q1	236220	Proctor Dam, Dam Safety Modification	$10M-$25M		UNR	RFP-1 Phase	TBD
FY25 Q1	236220	Waterloo Greenway (Creek Delta), City of Austin	$1M-$5M		TBD	TBD	TBD
FY25 Q4	236220	JBSA Basic Military Training, Recruit Dormitory 7	$100M-$250M		UNR	RFP-1 Phase	TBD

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY25 Q4	236220	VA Mental Health Clinical Expansion Ph 2- Site Demolition	$10M-$25M		UNR	RFP-2 Phase	TBD
FY25 Q4	236220	JBSA Basic Military Training, Satellite Classrooms/Dining Facility 4	$25M-$100M		UNR	RFP-1 Phase	TBD
FY25 Q4	236220	JBSA Randolph Training Sys Centralized Training Facility	$25M-$100M		UNR	RFP-1 Phase	TBD
FY26 Q3	236220	Goodfellow AFB Jacobson Gate Entry Control Point	$1M-$5M		TBD	TBD	TBD
FY24 Q1	237310	Westside Creeks, SACIP, PED & Construction	$1M-$5M		UNR	DO	MATOC
FY24	237990	Central City, Upper Trinity River Basin, Ft Worth, TX, Gates	$10M-$25M		UNR	DO	SATOC
FY24	237990	Customs & Border Protection MSF Real Estate Support Orange, FL	$500K-$1M		UNR	DO	SATOC
FY24 Q1	237990	CCAD Powertrain Facility (Engine Assembly)	$100M-$250M		UNR	RFP-1 Phase	TBD
FY24 Q1	237990	Dyess B-21, Low Observable Corrosion Control Facility	$10M-$25M		TBD	TBD	TBD
FY24 Q1	237990	Westside Creeks, SACIP, PED & Construction	$1M-$5M		UNR	DO	MATOC
FY24 Q1	237990	JBSA Randolph Child Development Ctr	$25M-$100M		SB SA	RFP-2 Phase	TBD
FY24 Q1	237990	River Road, SARA, TX Sec 206	$500K-$1M		SB SA	DO	SATOC
FY24 Q1	237990	Dyess B-21, Mission Planning Facility	$5M-$10M		TBD	TBD	TBD
FY24 Q1	237990	Dyess B-21, Utilities & Site Imprvmts	$5M-$10M		TBD	TBD	TBD
FY24 Q1	237990	Westside Creeks, SACIP, PED & Construction	$5M-$10M		UNR	DO	MATOC
FY24 Q1	237990	Westside Creeks, SACIP, PED & Construction	$5M-$10M		UNR	DO	MATOC
FY24 Q1	237990	Central City, Upper Trinity River Basin, Ft Worth, TX, University Drive Valley Storage	$10M-$25M		SB SA	DO	MATOC
FY24 Q1	237990	Central City, Upper Trinity River Basin, Ft Worth, TX, Ham Branch Mitigation	$5M-$10M		SB SA	RFP-2 Phase	TBD

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24 Q1	237990	Westside Creeks, SACIP, PED & Construction	$1M-$5M		UNR	DO	MATOC
FY24 Q1	237990	Westside Creeks, SACIP, PED & Construction	$1M-$5M		UNR	DO	MATOC
FY24 Q1	237990	Central City, Upper Trinity River Basin, Ft Worth, TX	$1M-$5M		UNR	DO	SATOC
FY24 Q1	237990	Central City, Upper Trinity River Basin, Ft Worth, TX, Rockwood Park Valley Storage	$25M-$100M		SB SA	DO	MATOC
FY24 Q1	237990	Dallas Floodway, FRM Elements, Delta Pump Station	$10M-$25M		SB SA	DO	MATOC
FY24 Q1	237990	Onion Creek, Lower Colorado River Basin	$1M-$5M		SB SA	DO	MATOC
FY24 Q1	237990	Central City, Upper Trinity River Basin, Ft Worth, TX, Gateway Oxbow EcoSys	$25M-$100M		SB SA	DO	MATOC
FY24 Q1	237990	Wharton, Lower Colorado River Basin, Colorado River Phase 2	$25M-$100M		UNR	DO	MATOC
FY24 Q1	237990	Wharton, Lower Colorado River Basin, Construction, Baughman Slough	$25M-$100M		UNR	DO	MATOC
FY24 Q1	237990	Sam Rayburn Power House SCADA Sys Installation	$500K-$1M		UNR	DO	MATOC
FY24 Q1	237990	Central City, Upper Trinity River Basin, Ft Worth, TX	$1M-$5M		UNR	DO	MATOC
FY24 Q1	237990	Dallas Floodway, FRM Elements, Hampton Pump Station	$100M-$250M		UNR	DO	MATOC
FY24 Q1	237990	Central City, Upper Trinity River Basin, Ft Worth, TX, Gateway Oxbow Valley Storage, Site E	$10M-$25M		SB SA	DO	MATOC
FY24 Q1	237990	Central City, Upper Trinity River Basin, Ft Worth, TX, Samuels Ave, M.C. Dam & M.C. Channel Expansion	$10M-$25M		UNR	DO	MATOC
FY24 Q1	237990	Central City, Upper Trinity River Basin, Ft Worth, TX	$1M-$5M		UNR	DO	MATOC
FY24 Q2	237990	Central City, Upper Trinity River Basin, Ft Worth, TX	$500K-$1M		TBD	TBD	TBD

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24 Q2	237990	Westside Creek, SACIP, PED & Construction	$500K-$1M		TBD	TBD	TBD
FY24 Q2	237990	Central City, Upper Trinity River Basin, Ft Worth, TX	$500K-$1M		TBD	TBD	TBD
FY24 Q2	237990	Central City, Upper Trinity River Basin, Ft Worth, TX	$500K-$1M		TBD	TBD	TBD
FY24 Q2	237990	Westside Creek, SACIP, PED & Construction	$500K-$1M		TBD	TBD	TBD
FY24 Q2	237990	Westside Creek, SACIP, PED & Construction	$500K-$1M		TBD	TBD	TBD
FY24 Q2	237990	Westside Creek, SACIP, PED & Construction	$500K-$1M		TBD	TBD	TBD
FY24 Q2	237990	Westside Creek, SACIP, PED & Construction	$500K-$1M		TBD	TBD	TBD
FY24 Q2	237990	Westside Creek, SACIP, PED & Construction	$500K-$1M		TBD	TBD	TBD
FY24 Q4	237990	Wharton, Lower Colorado River Basin	$1M-$5M		TBD	TBD	TBD
FY24 Q4	237990	Ft Bliss Rail Extension to Up	$25M-$100M		UNR	RFP-1 Phase	TBD
FY25 Q1	237990	VA Mental Health Clinical Expansion Ph 1-Parking Garage	$25M-$100M		UNR	RFP-2 Phase	TBD
FY25 Q2	237990	Ft Johnson Barracks	$25M-$100M		UNR	RFP-2 Phase	TBD
FY25 Q3	237990	Central City, Upper Trinity River Basin, Ft Worth, TX	$1M-$5M		TBD	TBD	TBD
FY25 Q4	237990	Central City, Upper Trinity River Basin, Ft Worth, TX	$1M-$5M		TBD	TBD	TBD
FY25 Q4	237990	Waterloo Greenway (Creek Delta), City of Austin	$1M-$5M		TBD	TBD	TBD
FY25 Q4	237990	Waterloo Greenway (Creek Delta), City of Austin	$1M-$5M		TBD	TBD	TBD
FY25 Q4	237990	Central City, Upper Trinity River Basin, Ft Worth, TX	$500K-$1M		TBD	TBD	TBD
FY24	541330	Dallas Floodway Extension, Lamar Levee	$1M-$5M		8a SA	DO	SATOC
FY24 Q1	541330	Westside Creeks, SACIP, PED & Construction	$10M-$25M		UNR	DO	MATOC

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24 Q1	541330	FY24 7th Air Force Daegu Airbase Master Planning Support	$1M-$5M		TBD	DO	MATOC
FY24 Q1	541330	Central City, Upper Trinity River Basin, Ft Worth, TX, Bypass Channel South Phase 1	$25M-$100M		UNR	DO	MATOC
FY24 Q1	541330	Central City, Upper Trinity River Basin, Ft Worth, TX	$500K-$1M		UNR	RFP-1 Phase (non-comp)	TBD
FY24 Q1	541330	Immigration & Customs Enforcement, Ft Moore Master Plan	$500K-$1M		UNR	DO	SATOC
FY24 Q1	541330	Central City, Upper Trinity River Basin, Ft Worth, TX, Bypass Channel South Phase 1	$5M-$10M		UNR	DO	MATOC
FY24 Q1	541330	Brazos River, Waco Regional Treatment Plant, Sec 14	$5M-$10M		UNR	DO	MATOC
FY24 Q1	541330	Master Planning Support for U.S. Army Garrison Kwajalein	$1M-$5M		TBD	DO	MATOC
FY24 Q2	541330	Lewisville, Dam Safety, PED & Construction	$500K-$1M		SB SA	RFP-1 Phase	TBD
FY24 Q2	541330	B-21 Prgm FY27 Field Training Detachment Planning Charrette Report	$500K-$1M		UNR	RFP	TBD
FY24 Q2	541330	B-21 Prgm FY27 RF Facility Planning Charrette Report	$500K-$1M		UNR	RFP	TBD
FY24 Q2	541330	B-21 Prgm FY27 Simulator Facility Planning Charrette Report	$500K-$1M		UNR	RFP	TBD
FY24 Q1	541370	FY22 Real Estate, Customs & Border Patrol Field Operational Facilities, Derby Line VT Land Port of Entry	$500K-$1M		UNR	DO	MATOC
FY24 Q2	541370	Real Estate Support, Greater Yuma Port Authority	$500K-$1M		TBD	TBD	TBD
FY24 Q2	541370	Real Estate Support, Rio Grande Valley 20 mi (Non-Levee)	$500K-$1M		TBD	TBD	TBD
FY24 Q2	541370	Real Estate Support, Rio Grande Valley, Linear Ground Detection Sys	$1M-$5M		TBD	TBD	TBD
FY24 Q1	541620	Central City, Upper Trinity River Basin, Ft Worth, TX, Gateway Oxbow EcoSys	$5M-$10M		UNR	DO	MATOC
FY24 Q1	541620	River Road, SARA, TX Sec 206	$500K-$1M		UNR	DO	SATOC

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24 Q3	541990	Pine Bluff General Fund Enterprise Business Sys Sustainment	$500K-$1M		8a Sl Src	RFP	TBD
FY24 Q1	561210	Dallas Floodway Extension, Cadillac Heights	$1M-$5M		8a SA	DO	SATOC
FY24 Q1	561210	Navy Bureau of Medicine Master Planning Support	$1M-$5M		TBD	DO	MATOC
FY24 Q1	561210	284 Make Safe	$500K-$1M		UNR	DO	MATOC
FY24 Q1	561210	FEMA Risk Map Prgm	$500K-$1M		UNR	DO	MATOC
FY24 Q1	561210	Ft Wainwright Training Lands Master Plans	$500K-$1M		SB SA	DO	MATOC
FY24 Q1	561210	Planning Assistance, States, AR Comprehensive Water Plan	$500K-$1M		TBD	DO	MATOC
FY24 Q1	561210	Planning Assistance, the States, Brewer Lake	$500K-$1M		TBD	DO	MATOC

** Estimates are based on the best information available.*
** Information is subject to modification and is in no way binding on the Government.*
** More specific information relating to any items will not be furnished until the proposed action is synopsized through the GPE or the solicitation is issued.*
** All actions are subject to market research for final set-aside decisions.*

*Contract No.	Expires	NAICS	Requirement Description	Set Aside	UEI	Vendor Name	Total Contract Value
W9126G19D1111	29-Sep-2024	236220	JOC, Corpus Christi Army Depot	SB SA	D8WPNBKXRHB4	King & George	$15M
W9126G20D0030	30-Jun-2025	236220	JOC, White Sands Missile Range	8a SA	Z8PRNQ876NC5	Encanto Facility Srvcs 2	$25M
W9126G21D0014	21-Sep-2026	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	SB SA	JS49UA2D7444	AMG Contractors	$620M
W9126G21D0015	21-Sep-2026	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	SB SA	TYBBMBUXPFH6	Bristol Design Build Srvcs	$620M
W9126G21D0016	21-Sep-2026	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	SB SA	JXAKRK3JUE21	Clement Grp	$620M
W9126G21D0017	21-Sep-2026	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	SB SA	EATDZJL6JFJ5	J & J Contractors	$620M
W9126G23D0029	21-Sep-2026	236220	D-B & D-B-B Vertical, SWD	SB SA	NMJCBQ7AEKM6	Koman Construction	$620M
W9126G23D0030	21-Sep-2026	236220	D-B & D-B-B Vertical, SWD	SB SA	NSGGGUENWB25	SGS	$620M
W9126G21D0013	29-Sep-2026	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	SB SA	DZA9PTMTNGJ8	Walga Ross Grp 3 JV	$620M
W9126G22D0046	26-Sep-2027	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	8a SA	NMJCBQ7AEKM6	Koman Construction	$164M
W9126G22D0047	26-Sep-2027	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	8a SA	N5NFVJMAT7Z7	CCI Mechanical	$164M
W9126G22D0048	26-Sep-2027	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	8a SA	NEJJGE6MKUW7	Red Eagle JV	$164M
W9126G22D0049	26-Sep-2027	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	8a SA	M24LS28EL6U3	Lemoine-Frazier JV	$164M
W9126G22D0050	26-Sep-2027	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	8a SA	UBK2CH7YGM23	Reasor-Asturian JV	$164M
W9126G19D0018	3-Mar-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNRw/ SB Rsrv	PTZXAS7WKA23	BFBC	$5,000M
W9126G19D0022	3-Mar-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	ELJMJND6DDF3	Caddell Construction	$5,000M
W9126G19D0026	3-Mar-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	ZJUWLJB5CWF3	Burgos Grp	$5,000M
W9126G19D0017	7-May-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	W31DQKBPJCD3	Southwest Valley Constructors	$5,000M
W9126G19D0019	7-May-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	K3D3CBWJ4CJ5	Texas Sterling Construction	$5,000M
W9126G19D0020	7-May-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	WVLKDG9ESR55	Posillico Civil/Coastal Envrnmtl Grp JV	$5,000M
W9126G19D0023	7-May-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	FC7GAXDMZG68	Bristol Construction Srvcs	$5,000M
W9126G19D0024	7-May-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	RNYWMLG8ZN35	R. K. Excvtg & Koehler A&E/Land Srvyg JV	$5,000M
W9126G19D0025	7-May-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	KDFNUSDN8DG6	CJW JV	$5,000M

*Contract No.	Expires	NAICS	Requirement Description	Set Aside	UEI	Vendor Name	Total Contract Value
W9126G19D0027	7-May-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	DGT8NKKG9NR3	Fisher Sand & Gravel	$5,000M
W9126G19D0028	7-May-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	YUS3LBSE3WB6	Martin Brothers Construction	$5,000M
W9126G19D0021	8-May-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	F1PMZXNJ7NM5	SLSCO	$5,000M
W9126G19D0033	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	W31DQKBPJCD3	Southwest Valley Constructors	$5,000M
W9126G19D0034	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	PTZXAS7WKA23	BFBC	$5,000M
W9126G19D0035	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	K3D3CBWJ4CJ5	Texas Sterling Construction	$5,000M
W9126G19D0036	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	F1PMZXNJ7NM5	SLSCO	$5,000M
W9126G19D0037	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	VKXPJH966BU3	Gibraltar-Caddell JV	$5,000M
W9126G19D0038	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	FF3TH4BWX9W8	Puyenpa Cottles JV	$5,000M
W9126G19D0039	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	FC7GAXDMZG68	Bristol Construction Srvcs	$5,000M
W9126G19D0040	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	XMKUEVF3NMB5	Randy Kinder Excavating	$5,000M
W9126G19D0041	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	ZJUWLJB5CWF3	Burgos Grp	$5,000M
W9126G19D0042	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	S816XZESSNB9	Gideon Contracting	$5,000M
W9126G19D0043	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	EATDZJL6JFJ5	J & J Contractors	$5,000M
W9126G19D0044	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	G1NKCBXYFLH3	Stormwater Plans	$5,000M
W9126G19D0045	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-SD, EC, YM & TCSN BPS, SWD & SPD	UNR w/ SB Rsrv	LR81Y47Y83N5	JSR	$5,000M
W9126G20D0006	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-RGV, LRD, DR,BB & EP BPS, SWD & SPD	UNR w/ SB Rsrv	J3C8JNEM8SB9	APC Construction	$5,000M
W9126G20D0007	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-RGV, LRD, DR, BB & EP BPS, SWD & SPD	UNR w/ SB Rsrv	DGT8NKKG9NR3	Fisher Sand & Gravel	$5,000M
W9126G20D0008	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-RGV, LRD, DR, BB & EP BPS, SWD & SPD	UNR w/ SB Rsrv	GLYHYLKBFJX5	LGC Global	$5,000M
W9126G20D0009	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-RGV, LRD, DR, BB & EP BPS, SWD & SPD	UNR w/ SB Rsrv	WVLKDG9ESR55	Posillico Civil/Coastal Envrnmtl Grp JV	$5,000M
W9126G20D0010	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-RGV, LRD, DR, BB & EP BPS, SWD & SPD	UNR w/ SB Rsrv	YUS3LBSE3WB6	Martin Brothers Construction	$5,000M
W9126G20D0011	25-Jun-2024	237310	D-B & D-B-B Horizontal, DHS-RGV, LRD, DR, BB & EP BPS, SWD & SPD	UNR w/ SB Rsrv	F6EUQPKH71A6	Walga Ross Grp JV	$5,000M
W9126G23D0038	26-Jun-2028	238990	JOC, Ft Cavazos, Texas	SB SA	VDQSRMK4FH85	Sedona-Nasco JV2	$200M

*Contract No.	Expires	NAICS	Requirement Description	Set Aside	UEI	Vendor Name	Total Contract Value
W9126G20D0001	14-Oct-2024	541330	A&E Srvcs, MILCON, EAO	UNR	SS8JL7WNHPX9	Burns & McDonnell Engineering	$10M
W9126G20D0002	16-Oct-2024	541330	A&E Srvcs, MILCON, SAO	UNR	DCK5M7MKK6D6	Secord & Lebow Architects	$2M
W9126G20D0003	1-Dec-2024	541330	A&E Srvcs, MILCON, STAO	UNR	MSCKD57619M7	Merrick & Co	$28M
W9126G20D0004	16-Dec-2024	541330	A&E Srvcs, MILCON, NTRO	UNR	LP36RUYNH4U3	Garver	$500K
W9126G20D0012	19-Feb-2025	541330	A&E Srvcs, Value Engineering, SWF	SB SA	WD7KMH37BQG7	K S Ware & Associates	$13M
W9126G20D0005	29-Mar-2025	541330	A&E Srvcs, MILCON, CTAO	UNR	MJ3SGLFE6VM6	Mason & Hanger-Pond JV	$8M
W9126G23D0014	2-May-2028	541330	Ctrs of Standardization, SWD	UNR w/ SB Rsrv	HS78J3BDJ723	Blair Remy Merrick MP JV	$48M
W9126G23D0015	2-May-2028	541330	Ctrs of Standardization, SWD	UNR w/ SB Rsrv	UVNGBNN8LJE5	Etegra-CEMS JV1	$48M
W9126G23D0016	2-May-2028	541330	Ctrs of Standardization, SWD	UNR w/ SB Rsrv	NS33WDGVXH57	Etegra	$48M
W9126G23D0017	2-May-2028	541330	Ctrs of Standardization, SWD	UNR w/ SB Rsrv	MSCKD57619M7	Merrick & Co	$48M
W9126G23D0018	2-May-2028	541330	Ctrs of Standardization, SWD	UNR w/ SB Rsrv	LJJ6DGARYF48	Exp Federal	$48M
W9126G23D0019	2-May-2028	541330	Ctrs of Standardization, SWD	UNR w/ SB Rsrv	GKW8CA2K4SY8	M. Baker Intrntnl & Huitt-Zollars JV	$48M
W9126G23D0001	7-Sep-2028	541330	Horizontal, CW Prgm, SWF & SWD	SB SA	NL13NFTS6ZL4	Geo-Stanley JV 2	$105M
W9126G23D0002	7-Sep-2028	541330	Horizontal, CW Prgm, SWF & SWD	SB SA	L7DEK9NH8BW6	Kenall-Halff JV	$105M
W9126G23D0003	7-Sep-2028	541330	Horizontal, CW Prgm, SWF & SWD	SB SA	WQGNH65AUN21	MSMM Huitt-Zollars JV	$105M
W518EA23D0001	18-Jan-2030	541330	Infrastructure Asmt & Sutnmt Mgmt Prgm, DLA & SWD	SB SA	WQGNH65AUN21	MSMM Huitt-Zollars JV	$35M
W518EA23D0002	18-Jan-2030	541330	Infrastructure Asmt & Sutnmt Mgmt Prgm, DLA & SWD	SB SA	PJCFUMX9EVF1	Scout-Cardno JV	$35M
W518EA23D0003	18-Jan-2030	541330	Infrastructure Asmt & Sutnmt Mgmt Prgm, DLA & SWD	SB SA	ULNFJ2KH3LJ3	OEI-AECOM JV	$35M
W9126G23D0020	27-Aug-2030	541330	Construction Phase Srvcs, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	HGD8C58ELNL3	Health Facility Solutions	$200M
W9126G23D0021	27-Aug-2030	541330	Construction Phase Srvcs, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	K51NQNM7EXF1	LRS Federal	$200M
W9126G23D0022	27-Aug-2030	541330	Construction Phase Srvcs, CW & MILCON Prgm, SWD	UNR w /SB Rsrv	WQGNH65AUN21	MSMM Huitt-Zollars JV	$200M
W9126G23D0023	27-Aug-2030	541330	Construction Phase Srvcs, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	KPALZ4M25MM3	Accura A&E & Consulting Srvcs	$200M
W9126G23D0024	27-Aug-2030	541330	Construction Phase Srvcs, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	D3CDH25R52D3	Slicom	$200M
W9126G23D0025	27-Aug-2030	541330	Construction Phase Srvcs, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	NMBCAG1JBKL7	Parsons Government Srvcs	$200M
W9126G23D0026	27-Aug-2030	541330	Construction Phase Srvcs, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	LKTBLK9RBZ53	Jacobs A&E Grp	$200M

*Contract No.	Expires	NAICS	Requirement Description	Set Aside	UEI	Vendor Name	Total Contract Value
W9126G23D0027	27-Aug-2030	541330	Construction Phase Srvcs, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	QCMMZ5KBGCL5	Huitt-Zollars	$200M
W9126G23D0028	27-Aug-2030	541330	Construction Phase Srvcs, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	P5MZRTLRKA44	HDR Engineering	$200M
W9126G19D0003	23-Sep-2024	541370	MILCON, CW & IIS, SWF	SB SA	S5MGCL7Y2XZ7	Landtech	$5M
W9126G19D0004	23-Sep-2024	541370	MILCON, CW & IIS, SWF	SB SA	S5MGCL7Y2XZ7	Landtech	$5M
W9126G19D0005	25-Sep-2024	541370	MILCON, CW & IIS, SWF	SB SA	PTLNVMZQG7F7	Frank X Spencer & Associates	$5M
W9126G19D0002	29-Sep-2024	541370	MILCON, CW & IIS, SWF	SB SA	ZJ9EXG3YK3S9	Ronald Carroll Surveyors	$5M
W9126G19D6001	29-Sep-2024	541370	BI PMO-CA, AZ, NM, TX, AR, MO, LA, OK, KS, UT & NV	SB SA	MMJPL833S3M1	B & F Engineering	$240M
W9126G19D6004	29-Sep-2024	541370	BI PMO-CA, AZ, NM, TX, AR, MO, LA, OK, KS, UT & NV	SB SA	H3QVYT2GC9M9	EMC	$240M
W9126G20D6001	24-Oct-2024	541370	BI PMO-CA, AZ, NM, TX, AR, MO, LA, OK, KS, UT & NV	SB SA	PTLNVMZQG7F7	Frank X Spence & Associates	$240M
W9126G20D6002	3-Nov-2024	541370	BI PMO-CA, AZ, NM, TX, AR, MO, LA, OK, KS, UT & NV	SB SA	HYTCF7L1ML41	VGW Geospatial JV	$240M
W9126G20D6003	26-Nov-2024	541370	BI PMO-CA, AZ, NM, TX, AR, MO, LA, OK, KS, UT & NV	SB SA	GEXKX5R5KY11	Seaside A&E & Surveying	$240M
W9126G20D6004	26-Nov-2024	541370	BI PMO-CA, AZ, NM, TX, AR, MO, LA, OK, KS, UT & NV	SB SA	DNK9YCGKFH76	Lowe Engineers	$240M
W9126G20D6005	30-Dec-2024	541370	BI PMO-CA, AZ, NM, TX, AR, MO, LA, OK, KS, UT & NV	SB SA	CMPKJ6MVRTC8	FGS-GRW MP	$240M
W9126G20D6006	30-Dec-2024	541370	BI PMO-CA, AZ, NM, TX, AR, MO, LA, OK, KS, UT & NV	SB SA	HWHGMTLCQNF8	RLC	$240M
W9126G20D6007	30-Jan-2025	541370	BI PMO-CA, AZ, NM, TX, AR, MO, LA, OK, KS, UT & NV	SB SA	YY7MXF67PJM4	Iina' Ba'	$240M
W9126G20D6008	30-Jan-2025	541370	BI PMO-CA, AZ, NM, TX, AR, MO, LA, OK, KS, UT & NV	SB SA	N33HLDLKZ2F5	OGW	$240M
W9126G22D0017	29-Mar-2025	541620	SWD Area of Responsibility	8a SS	DJ6RJJYDQH65	Auxilio Mgmt Srvcs	$4M
W9126G22D0012	16-Jun-2025	541620	SWD Area of Responsibility	8a SS	Z1KXENYHN6N8	Sol Solutions	$5M
W9126G20D0015	14-Jul-2025	541620	SWD Area of Responsibility	8a SS	HKLYCADJMBC3	Leisnoi-Kemron 8a JV	$7M
W9126G19D6000	15-Sep-2024	541690	Real Property Planning, Audit & Asset Mgmt Srvcs, MILCON, SWD	8a SS	D1M5NDD3LLL7	Tukuh Technologies	$36M
W9126G19D5999	27-Aug-2024	541990	ePRISMS Srvcs, Army Installations, CONUS	8a SS	VKJST6F9YLL6	KFS	$9M

**IDC list is based on expiration date. Total capacity may have been exhausted.*

*Contract No.	UEI	Vendor Name	NAICS
W9126G18C0061	VUNAYQ3LNRH4	Hensel Phelps Construction	236210
W9126G13C0004	YTJHMJFEGNL3	Clark Mccarthy Healthcare Partners II	236220
W9126G16C0054	F6G3VKGD6J39	Zachry Federal Construction	236220
W9126G17C0042	WK4HR1WSMJR1	MW Builders	236220
W9126G18C0012	X3BYPXNZN8N1	Korte Construction	236220
W9126G18C0018	UHTNLFP5SV56	Carothers Construction	236220
W9126G18C0072	SBVUVJ2G3NL4	Sauer Construction	236220
W9126G18C0074	SBVUVJ2G3NL4	Sauer Construction	236220
W9126G18C0077	F3K2LWVKFLX9	Structsure Projects	236220
W9126G19C0001	ELJMJND6DDF3	Caddell Construction	236220
W9126G19C0008	M5L5TNSE6A15	Guyco	236220
W9126G19C0020	UHTNLFP5SV56	Carothers Construction	236220
W9126G19C0023	ECWKHH6YCLC5	Spaw Glass Contractors	236220
W9126G19C0029	XXNJCWMAKNH8	B.L. Harbert Intrntl	236220
W9126G19C0119	WK4HR1WSMJR1	MW Builders	236220
W9126G19C0142	SBVUVJ2G3NL4	Sauer Construction	236220
W9126G20C0002	M5L5TNSE6A15	Guyco	236220
W9126G20C0013	V6HKCK56TE45	Ross Grp Construction	236220
W9126G20C0014	SBVUVJ2G3NL4	Sauer Construction	236220
W9126G20C0034	M5L5TNSE6A15	Guyco	236220
W9126G21C0012	JPM4BLLVV2D6	Clark/Byrne Aquatics JV	236220
W9126G21C0014	WK4HR1WSMJR1	MW Builders	236220
W9126G21C0029	M5L5TNSE6A15	Guyco	236220
W9126G22C0002	HB1KT33XMB99	Skanska Usa Building	236220
W9126G22C0010	M5L5TNSE6A15	Guyco	236220
W9126G22C0013	M5L5TNSE6A15	Guyco	236220
W9126G22C0003	EJHTLA7NAFH4	MEB General Contractors	237120
W9126G17D0002	VAYJNMM2KBE5	Granite Construction	237310
W9126G17D0003	EPUXNLX5EYC4	AECOM Technical Srvcs	237310
W9126G17D0004	GKUVKM42LUW7	Kiewit Infrastructure West	237310
W9126G19C0005	F1PMZXNJ7NM5	SLSCO	237310
W9126G19C0006	F1PMZXNJ7NM5	SLSCO	237310
W9126G19C0118	W31DQKBPJCD3	Southwest Valley Constructors	237310
W9126G19D0021	F1PMZXNJ7NM5	SLSCO	237310

*Contract No.	UEI	Vendor Name	NAICS
W9126G19D0022	VKXPJH966BU3	Gibraltar-Caddell JV	237310
W9126G19D0033	W31DQKBPJCD3	Southwest Valley Constructors	237310
W9126G19F0196	GKUVKM42LUW7	Kiewit Infrastructure West	237310
W9126G19F6147	WVLKDG9ESR55	Posillico Civil/Coastal Envrnmtl Grp JV	237310
W9126G19F6154	WVLKDG9ESR55	Posillico Civil/Coastal Envrnmtl Grp JV	237310
W9126G15C0030	RMVJU76MCN81	Thalle Construction	237990
W9126G15C0037	VAYJNMM2KBE5	Granite Construction	237990
W9126G19C0022	VAYJNMM2KBE5	Granite Construction	237990
W9126G22C0005	PNF1UVJ6YE96	Shimmick Construction	237990
W518EA22C0002	LKTBLK9RBZ53	Jacobs Engineering Grp	541330
W9126G11D0027	Z6MDEEJ6K6E5	CDM Stanley JV	541330
W9126G15D0009	MJE9XERAG2V3	Michael Baker Jr.	541330
W9126G15D0017	JM6NH2KH5CL5	Jacobs/Huitt-Zollars JV	541330
W9126G16D0004	MSCKD57619M7	Merrick & Co	541330
W9126G17D0007	QZKTWPVG9173	Jacobs Government Srvcs	541330
W9126G20D0005	MJ3SGLFE6VM6	Mason & Hanger-Pond JV	541330
W9126G22C0004	L95KVZBK2WV6	Rogers, Lovelock & Fritz	541330
W9126G14D0012	K143MTL4SMM7	Cardno TEC-GMI JV	541620
W9126G14D0015	XX8NY9VMALA5	URS/Arcadis	541620

** Contracts may have been completed.*

FORT WORTH DISTRICT
SMALL BUSINESS OUTREACH EVENTS

PLANNED EVENTS	IN PERSON (IP) VIRTUAL (V)	LOCATION	EVENT INFORMATION	DATE/ QUARTER
City of Dallas Center & Dallas Water Utilities	IP	Dallas, TX	https://sourcedallas.org/	Dec
Louisiana APEX Vendor Expo Barksdale AFB	IP	Shreveport, LA	https://www.nwla-apex.org/	Jan
Dyess AFB SB Industry Day (B-21 Program)	IP	Abilene, TX	CESWFDDSA@usace.army.mil	9-Jan
Central City Floodway Project Industry Day	IP	Fort Worth, TX	https://www.trwd.com/centralcity/	24-Jan
SAME San Antonio Post SB Fair Market Research Fair	IP	San Antonio, TX	https://classic.same.org/satx	Feb
SAME Ft Worth Post SB Conference	IP	Arlington, TX	https://www.samefortworth.org/	27-Mar
SAME Joint Engineer Training Conference	IP	Orlando, FL	https://www.samejetc.org/	14-May
El Paso APEX Small Business Industry Day	IP	El Paso, TX	https://www.elpasococ-events.org/	Jul
CrossTimbers APEX Govt Procurement Conference	IP	Arlington, TX	https://www.uta.edu/research/centers/cross-timbers	Aug

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24 Q4	237110	Pump Station, Rhodes	$10M-$25M		SB SA	TBD	TBD
FY24 Q1	237990	D1, D2, D3 Pipelines Removal, Corpus Christi	$10M-$25M		TBD	TBD	TBD
FY24 Q1	237990	D1, D2, D3 Pipelines Removal, Corpus Christi	$1M-$5M		TBD	TBD	TBD
FY24 Q1	237990	Dike Settlement Repair, Corpus Christi	$250K-$500K		TBD	TBD	TBD
FY24 Q1	237990	CCSC Sediment Testing, Corpus Christi	$250K-$500K		SB SA	TBD	TBD
FY24 Q1	237990	BU Site CG&L Revetment, TBD	$25M-$100M		TBD	TBD	TBD
FY24 Q1	237990	PA 1/2 & PA 3a Dike Raise Veq, Corpus Christi	$500K-$1M		TBD	TBD	TBD
FY24 Q1	237990	Saltwater Barrier, Sabine Neches Waterway	$500K-$1M		SB SA	TBD	TBD
FY24 Q2	237990	Port Arthur	$25K-$100K		TBD	DO	MATOC
FY24 Q2	237990	ECIP, Houston Ship Channel	$100M-$250M		TBD	TBD	TBD
FY24 Q2	237990	PA Improvements, Pelican Island	$10M-$25M		SB SA	TBD	TBD
FY24 Q2	237990	FCCE HFPP I Wall , Texas City	$10M-$25M		SB SA	TBD	TBD
FY24 Q2	237990	Inner Basin to Viola, Corpus Christi Ship Channel	$10M-$25M		TBD	TBD	TBD
FY24 Q2	237990	PA 1 Dike Repair, Cedar Bayou	$1M-$5M		SB SA	TBD	TBD
FY24 Q2	237990	Matagorda to Corpus Christi, Gulf ntracoastal Waterway	$5M-$10M		TBD	TBD	TBD
FY24 Q3	237990	Hopper Dredging, Galveston Harbor	$10M-$25M		TBD	TBD	TBD
FY24 Q3	237990	PA Shoreline Protection, Houston	$10M-$25M		SB SA	TBD	TBD
FY24 Q3	237990	Gulf Intracoastal Waterway, Mouth Colorado River	$10M-$25M		TBD	TBD	TBD

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24 Q3	237990	Alexander Island Dewatering, Houston	$1M-$5M		SB SA	TBD	TBD
FY24 Q3	237990	Hopper Dredging, Bayport to Morgans, Houston	$25M-$100M		TBD	TBD	TBD
FY24 Q3	237990	P3 Segment B, Brazos Island Harbor, Tx	$25M-$100M		TBD	TBD	TBD
FY24 Q3	237990	Freeport to Upper Matagorda Bay, Gulf Intracoastal Waterway	$5M-$10M		TBD	TBD	TBD
FY24 Q3	237990	Gulf Intracoastal Waterway, Corpus Christi	$5M-$10M		SB SA	TBD	TBD
FY24 Q4	237990	Sabine Extension Channel to Sabine Bank, Sabine Neches Waterway	$100M-$250M		TBD	TBD	TBD
FY24 Q4	237990	Maintenance Dredging, Sabine Neches Waterway	$10M-$25M		TBD	TBD	TBD
FY24 Q4	237990	PA Improvements, San Jacinto	$10M-$25M		SB SA	TBD	TBD
FY24 Q4	237990	PA 14 Dike Raise, Houston	$10M-$25M		SB SA	TBD	TBD
FY24 Q4	237990	Dewatering, Corpus Christi	$1M-$5M		SB SA	TBD	TBD
FY24 Q4	237990	Main Channel & Turning Basin, Texas City	$5M-$10M		TBD	TBD	TBD
FY24 Q4	237990	High Island Causeway, Gulf Intracoastal Waterway	$5M-$10M		TBD	TBD	TBD
FY24 Q4	237990	Corpus Christi to Port Isabel, Gulf Intracoastal Waterway	$5M-$10M		TBD	TBD	TBD
FY24 Q4	237990	DB Floodwall & Levee Raise Srvcs, Port Arthur	$250M-$500M		TBD	TBD	TBD
FY24 Q3	541720	Curation of Native American Artifacts, Wallisville	$25K-$100K		TBD	TBD	TBD
FY24 Q4	541720	Curation of Native American Artifacts Srvcs, Buffalo Bayou	$25K-$100K		SB SA	TBD	TBD
FY24 Q4	541990	Managed Cloud Svcs & ArcGIS, Sabine Pass to Galveston Bay Orange	$25M-$100M		TBD	TBD	TBD
FY24 Q2	561612	Building Security Contract, Addicks & Barker	$100K-$250K		SB SA	TBD	TBD

** Estimates are based on the best information available.*
** Information is subject to modification and is in no way binding on the Government.*
** More specific information relating to any items will not be furnished until the proposed action is synopsized through the GPE or the solicitation is issued.*
** All actions are subject to market research for final set-aside decisions.*

*Contract No.	Expires	NAICS	Requirement Description	Set Aside	UEI	Vendor Name	Total Contract Value
W912HY19D0012	29-Sep-2024	237990	Rapid Response Pipeline Dredging, SWG	UNR	M9LFLA6K8HE4	Great Lakes Dredge & Dock	$25M
W912HY19D0013	29-Sep-2024	237990	Rapid Response Pipeline Dredging, SWG	UNR	ED3FZHBD52V3	Weeks Marine	$25M
W912HY19D0014	29-Sep-2024	237990	Rapid Response Pipeline Dredging, SWG	UNR	W4QFVREA5A24	Dutra Grp	$25M
W912HY19D0015	29-Sep-2024	237990	Rapid Response Pipeline Dredging, SWG	UNR	UJGKNVYG6UZ3	Manson Construction	$25M
W912HY20D0004	29-Apr-2025	237990	Rapid Response Pipeline Dredging, SWG	UNR w/ SB Rsrv	R1LWVNNVFPD7	Callan Marine	$45M
W912HY20D0005	29-Apr-2025	237990	Rapid Response Pipeline Dredging, SWG	UNR w/ SB Rsrv	M9LFLA6K8HE4	Great Lakes Dredge & Dock	$45M
W912HY20D0006	29-Apr-2025	237990	Rapid Response Pipeline Dredging, SWG	UNR w/ SB Rsrv	UJGKNVYG6UZ3	Manson Construction	$45M
W912HY20D0007	29-Apr-2025	237990	Rapid Response Pipeline Dredging, SWG	UNR w/ SB Rsrv	F5UYXMGLZWK3	Mike Hooks	$45M
W912HY20D0008	29-Apr-2025	237990	Rapid Response Pipeline Dredging, SWG	UNR w/ SB Rsrv	NPJLGH6HJDD5	Inland Dredging	$45M
W912HY20D0009	29-Apr-2025	237990	Rapid Response Pipeline Dredging, SWG	UNR w/ SB Rsrv	LYP1EBNFPR81	RLB Contracting	$45M
W912HY20D0010	29-Apr-2025	237990	Rapid Response Pipeline Dredging, SWG	UNR w/ SB Rsrv	NC5ADMMPVED5	TW LaQuay Marine	$45M
W912HY20D0011	29-Apr-2025	237990	Rapid Response Pipeline Dredging, SWG	UNR w/ SB Rsrv	ED3FZHBD52V3	Weeks Marine	$45M
W9126G23D0032	21-Mar-2026	237990	Rapid Response Pipeline Dredging, SWG	8a SA	U8MKVGLBNC24	Justin J Reeves	$10M
W912HY19D0001	3-Jun-2026	541330	A&E Srvcs, Design, Planning & Construction Phase Srvcs, SWG & SWD	UNR w/ SB Rsrv	C4TMH1B9X6A4	CEC-CDM Smith JV	$96M
W912HY19D0002	3-Jun-2026	541330	A&E Srvcs, Design, Planning & Construction Phase Srvcs, SWG & SWD	UNR w/ SB Rsrv	ESRLR4RC1G29	Ice & Dannenbaum JV	$96M
W912HY19D0003	3-Jun-2026	541330	A&E Srvcs, Design, Planning & Construction Phase Srvcs, SWG & SWD	UNR w/ SB Rsrv	CZXXY6H4MLY5	Taylor Engineering	$96M
W912HY19D0004	3-Jun-2026	541330	A&E Srvcs, Design, Planning & Construction Phase Srvcs, SWG & SWD	UNR w/ WO Rsrv	JGHJNNMMK677	Fivengineering	$96M
W912HY19D0005	3-Jun-2026	541330	A&E Srvcs, Design, Planning & Construction Phase Srvcs, SWG & SWD	UNR w/ WO Rsrv	EY7UE2JYHVJ5	Geo-Stanley JV 1	$96M
W912HY19D0006	3-Jun-2026	541330	A&E Srvcs, Design, Planning & Construction Phase Srvcs, SWG & SWD	UNR w/ WO Rsrv	HBGSK7G3M8R3	ILSI-Arcadis Small Business JV	$96M
W912HY19D0007	3-Jun-2026	541330	A&E Srvcs, Design, Planning & Construction Phase Srvcs, SWG & SWD	UNR w/ SB Rsrv	MNG1DTKJ1LZ3	Arcadis U.S.	$96M
W912HY19D0008	3-Jun-2026	541330	A&E Srvcs, Design, Planning & Construction Phase Srvcs, SWG & SWD	UNR w/ SB Rsrv	L9SEFHNJF1L6	FNI, Cowi & CDM Smith JV	$96M
W912HY19D0009	3-Jun-2026	541330	A&E Srvcs, Design, Planning & Construction Phase Srvcs, SWG & SWD	UNR w/ SB Rsrv	MZQ5CHL59RQ1	HDR Engineering	$96M
W912HY20D0003	14-Oct-2027	541330	A&E Srvcs, Sabine Pass/Galveston Bay, Coastal Storm Risk Mgmt & Ecosystem Restoration	UNR	HUNWPERXG1Z3	AECOM HDR Galveston JV	$72M
W912HY20D0001	14-Nov-2027	541330	A&E Srvcs, Sabine Pass/Galveston Bay, Coastal Storm Risk Mgmt & Ecosystem Restoration	UNR	KLZDULLLM455	Galveston Coastal Srvcs JV	$228M
W912HY20D0013	1-Mar-2025	541370	Surveying & Mapping Srvcs, SWG & SWD	SB SA	H3QVYT2GC9M9	EMC	$10M

*Contract No.	Expires	NAICS	Requirement Description	Set Aside	UEI	Vendor Name	Total Contract Value
W912HY22D0001	28-Apr-2027	541370	Surveying & Mapping Srvcs, Hydrographic, SWD	UNR	H3QVYT2GC9M9	EMC	$13M
W912HY22D0002	28-Apr-2027	541370	Surveying & Mapping Srvcs, Hydrographic, SWD	UNR	KHKNXGLG2EK7	Terrasond Limited	$13M
W912HY22D0003	28-Apr-2027	541370	Surveying & Mapping Srvcs, Hydrographic, SWD	UNR	LDA8KGAJ7NC7	ETRAC	$13M
W912HY22D0004	28-Apr-2027	541370	Surveying & Mapping Srvcs, Hydrographic, SWD	SB SA	E5KPBJ3MQMU7	McKim & Creed	$13M
W912HY22D0005	28-Apr-2027	541370	Surveying & Mapping Srvcs, Hydrographic, SWD	8a SA	GU4UUAGK9SJ4	T. Baker Smith	$13M
W912HY21D0001	10-Feb-2026	541380	Geotechnical Field Explrtn & Lab Testing, SWG & SWD	SB SA	DZEKTEHP1FM5	Fugro USA Land	$20M
W912HY21D0002	10-Feb-2026	541380	Geotechnical Field Explrtn & Lab Testing, SWG & SWD	SB SA	KV8KJD9DTKS4	Professional Srvc Industries	$20M
W912HY21D0003	10-Feb-2026	541380	Geotechnical Field Explrtn & Lab Testing, SWG & SWD	SB SA	R83MG9NLTMS4	Eustis Engineering	$20M
W912HY21D0004	10-Feb-2026	541380	Geotechnical Field Explrtn & Lab Testing, SWG & SWD	SB SA	EJ88L4UNX6Z8	QRI-Tetra Tech JV	$20M
W912HY22D0007	18-Aug-2027	541618	Environmental Srvcs, Dredged Material Evaluation, SWG & LA	SB SA	GL1VHBG78KF5	Anamar Environmental Consulting	$8M

**IDC list is based on expiration date. Total capacity may have been exhausted.*

*Contract No.	UEI	Vendor Name	NAICS
W9126G16C0049	WP6SDC9PEUX5	Orion Marine Construction	237990
W9126G16C0058	ED3FZHBD52V3	Weeks Marine	237990
W9126G16D0021	UJGKNVYG6UZ3	Manson Construction	237990
W9126G16D0024	W4QFVREA5A24	Dutra Grp	237990
W9126G17C0021	UJGKNVYG6UZ3	Manson Construction	237990
W9126G18C0044	M9LFLA6K8HE4	Great Lakes Dredge & Dock	237990
W9126G18C0052	W4QFVREA5A24	Dutra Grp	237990
W9126G18C0073	ED3FZHBD52V3	Weeks Marine	237990
W9126G18C0081	WP6SDC9PEUX5	Orion Marine Construction	237990
W9126G18C0119	WP6SDC9PEUX5	Orion Marine Construction	237990
W9126G18C0121	UJGKNVYG6UZ3	Manson Construction	237990
W912HY19C0002	M9LFLA6K8HE4	Great Lakes Dredge & Dock	237990
W912HY19C0003	F5UYXMGLZWK3	Mike Hooks	237990
W912HY19C0006	M9LFLA6K8HE4	Great Lakes Dredge & Dock	237990
W912HY19C0007	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY19C0008	UJGKNVYG6UZ3	Manson Construction	237990
W912HY19C0018	UBFLQ7H2KN58	Luhr Bros.	237990
W912HY19C0022	M9LFLA6K8HE4	Great Lakes Dredge & Dock	237990
W912HY19C0028	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY19C0029	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY19D0014	W4QFVREA5A24	Dutra Grp	237990
W912HY19D0015	UJGKNVYG6UZ3	Manson Construction	237990
W912HY19D0016	UJGKNVYG6UZ3	Manson Construction	237990
W912HY20C0006	M9LFLA6K8HE4	Great Lakes Dredge & Dock	237990
W912HY20C0009	R1LWVNNVFPD7	Callan Marine	237990
W912HY20C0011	CXD6UDN4BD83	Great Lakes Environmental & Infrastructure	237990
W912HY20C0015	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY20C0021	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY20C0022	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY20C0031	M9LFLA6K8HE4	Great Lakes Dredge & Dock	237990
W912HY20C0033	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY20C0034	M9LFLA6K8HE4	Great Lakes Dredge & Dock	237990
W912HY21C0007	CXD6UDN4BD83	Forgen	237990
W912HY21C0010	UJGKNVYG6UZ3	Manson Construction	237990

*Contract No.	UEI	Vendor Name	NAICS
W912HY21C0012	NPJLGH6HJDD5	Inland Dredging	237990
W912HY21C0013	NPJLGH6HJDD5	Inland Dredging	237990
W912HY21C0015	M9LFLA6K8HE4	Great Lakes Dredge & Dock	237990
W912HY21C0018	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY21C0019	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY21C0023	NPJLGH6HJDD5	Inland Dredging	237990
W912HY21C0024	W4QFVREA5A24	Dutra Grp	237990
W912HY22C0001	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY22C0005	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY22C0010	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY22C0011	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY22C0012	WP6SDC9PEUX5	Orion Marine Construction	237990
W912HY22C0014	M9LFLA6K8HE4	Great Lakes Dredge & Dock	237990
W912HY19D0007	MNG1DTKJ1LZ3	Arcadis U.S.	541330
W912HY19D0008	L9SEFHNJF1L6	Fni, Cowi & Cdm Smith JV	541330
W912HY19D0009	MZQ5CHL59RQ1	HDR Engineering	541330
W912HY20D0001	KLZDULLLM455	Galveston Coastal Srvcs JV	541330
W912HY20D0003	HUNWPERXG1Z3	AECOM HDR Galveston JV	541330

** Contracts may have been completed.*

GALVESTON DISTRICT
SMALL BUSINESS OUTREACH EVENTS

PLANNED EVENTS	IN PERSON (IP) VIRTUAL (V)	LOCATION	EVENT INFORMATION	DATE/ QUARTER
Market Research/Outreach with PTAC/SBA	IP	Galveston, TBD	https://www.uhapex.uh.edu/ptac/default.asp	Q1/2
Sub-Contracting Training with the SBA	V	N/A	SWG-SB@usace.army.mil	Q2
SBA Tri-State SB Conference	V	N/A	https://www.sba.gov/events	Q2
Sub-Contracting Training with the SBA	IP/V	Galveston, TBD	SWG-SB@usace.army.mil	Jan
USACE Galveston District Industry Day	IP	Galveston, TBD	SWG-SB@usace.army.mil	Jan
National 8(a) Association Conference	IP	Atlanta, GA	https://www.national8aassociation.org/upcoming-events	5-Feb
Houston Contractors Association	IP	Houston, TX	https://www.houstoncontractors.org/	Q3
ACEC Houston Small Firm Committee Meeting	V	N/A	https://acechouston.org/	Q3
Women Construction Contractor Summit	IP	Wash, D.C.	https://www.womenbuildamerica.com/events/leadership-summit	7-Apr
SAME Joint Engineer Training Conference	IP	Orlando, FL	https://www.samejetc.org/	14-May
Galveston Juneteenth Success In Business	IP	Old Central Cultural Ctr	goodwille@goodwillepierre.com	Jun
USACE Galveston District Summer Industry Day	IP	Moody Gardens	SWG-SB@usace.army.mil	Jul
CrossTimbers APEX Govt Procurement Conference	IP	Arlington, TX	https://www.uta.edu/research/centers/cross-timbers	Aug
USACE New Orleans District Industry Day	IP	New Orleans, LA	https://www.mvn.usace.army.mil/Business-With-Us/Small-Business/	Aug

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24 Q1	236220	F-35, Academic Training Ctr, Ebbington Air Natl Guard Base, Ft Smith, AR	$25M-$100M		UNR	C-Type	C-Type
FY24 Q3	236220	Ft Chaffee, Army Natl Guard Base, Ready Room Renovation	$1M-$5M		UNR	C-Type	C-Type
FY24 Q3	236220	Veterans Affairs Personnel Security Adjudication Ctr	$10M-$25M		UNR	TBD	TBD
FY24 Q3	236220	DB Renovate Hangar 200, Ebbing Air Natl Guard Base, Ft Smith, AR	$100M-$250M		UNR	C-Type	C-Type
FY24 Q1	337127	Joint Base Pearl Hickam Veterinay Treatment Facility Replacement IO	$1M-$5M		UNR	C-Type	C-Type
FY24 Q1	337127	Kirtland Bioenvironmental Engineering Facility IO	$1M-$5M		UNR	C-Type	C-Type
FY24 Q2	337127	Naval Submarine Base Research Lab IO	$100K-$250K		8a Sl Src	C-Type	C-Type
FY24 Q3	337127	Camp Pendleton Veterinary Treatment Replacement Area 16 IO	$1M-$5M		UNR	C-Type	C-Type
TBD	337127	Camp Blaz Medical Dental Clinic IO	$500K-$1M		8a Sl Src	MOD	C-Type
TBD	337127	Walter Reed Natl Military Medical Ctr Addition/Alteration, IO	$1M-$5M		SDV SA	MOD	C-Type
TBD	337127	Futernma Medical Dental Clinic IO	$1M-$5M		SDV SA	MOD	C-Type
FY24 Q2	541330	Republic of Singapore, Air Force F-35 Acedemic Training Ctr Design	$1M-$5M		UNR	DO	MATOC
FY24 Q3	541330	Pine Bluff Arsenal Electrical Grid Assessment/ Feasibility Study	$250K-$500K		UNR	DO	MATOC
FY24 Q1	561210	63rd RD Region 3 Municipal Srvcs, Base Year 2 Scope, TX	$25K-$100K		SB SA	MOD	SATOC
FY24 Q1	561210	63rd RD Region 1 Municipal Srvcs-Grounds, Base Year 2 Scope, AR & OK	$25K-$100K		SB SA	MOD	SATOC
FY24 Q1	561210	63rd RD Region 1 Municipal Srvcs Janitorial, Base Year 2 Scope, AR & OK	$25K-$100K		SB SA	MOD	SATOC
FY24 Q1	561210	63rd RD Region 2 Municipal Srvcs, Base Year 2 Scope, TX	$250K-$500K		SB SA	MOD	SATOC

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24 Q1	561210	63rd RD Region 1 Municipal Srvcs-Grounds Maint, Base Year 2, AR & OK	$250K-$500K		SB SA	MOD	SATOC
FY24 Q1	561210	63rd RD Region 1 Municipal Srvcs-Janitorial, Base Year 2, AR & OK	$500K-$1M		SB SA	MOD	SATOC
FY24 Q1	561210	63rd RD Region 2 Facility Investment Srvcs, Base Yr 1 Scope, TX	$1M-$5M		SB SA	MOD	SATOC
FY24 Q1	561210	63rd RD Region 3 Facility Investment Srvcs, Base Yr 1 Scope, TX	$1M-$5M		8a Sl Src	MOD	SATOC
FY24 Q1	561210	63rd RD Region 5 Facility Investment Srvcs, Option Year 2, CA	$1M-$5M		SB SA	MOD	SATOC
FY24 Q1	561210	63rd RD Region 6 Facility Investment Srvcs, Option Year 2, CA	$1M-$5M		SB SA	MOD	SATOC
FY24 Q2	561210	63rd RD Region 1 Facility	$1M-$5M		SB SA	MOD	SATOC
FY24 Q2	561210	Investment Srvcs, Base Yr 1 Scope, AR & OK	$1M-$5M		SB SA	MOD	SATOC
FY24 Q3	561210	63rd RD Region 4 Facility Investment Srvcs, Base Yr 1 Scope, NM, AZ & NV	$500K-$1M		SB SA	MOD	SATOC
FY24 Q3	561210	63rd RD Region 4 Municipal Srvcs, Base Year 2, NM, AZ & NV	$1M-$5M		SB SA	MOD	SATOC
FY24 Q3	561210	63rd RD Region 2 Facility Investment Srvcs, Base Year 2, TX	$1M-$5M		SB SA	MOD	SATOC
FY24 Q3	561210	63rd RD Region 1 Facility Investment Srvcs, Base Year 2, AR & OK	$1M-$5M		SB SA	MOD	SATOC
FY24 Q3	561210	63rd RD Region 4 Facility Investment Srvcs, Base Year 2, NM, AZ & NV	$1M-$5M		8a Sl Src	MOD	SATOC
FY24 Q3	561210	63rd RD Region 3 Facility Investment Srvcs, Base Year 2, TX	$10M-$25M		SB SA	TBD	SATOC

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24 Q3	561210	FY25-FY29 63rd RD Region 5 Facility Investment Srvcs, CA	$10M-$25M		SB SA	TBD	SATOC
FY24 Q3	561720	63rd RD Region 5 Municipal Srvcs-Janitorial, Base Year 2, CA	$1M-$5M		SB SA	MOD	SATOC
FY24 Q1	561730	63rd RD Region 5 Municipal Srvcs-Grounds, Base Year 1 Scope, CA	$25K-$100K		SB SA	MOD	SATOC
FY24 Q3	TBD	Pine Bluff Arsenal Water Tower Repair (6-200kgal tanks)	$1M-$5M		UNR	TBD	TBD
FY24 Q3	TBD	Pine Bluff Arsenal, Diesel Natural Gas Generators	$1M-$5M		UNR	DO	IDC
FY24 Q3	TBD	Pine Bluff Arsenal Heating & Cooling Water Loop Replacement, AR	$10M-$25M		UNR	C-Type	C-Type
FY24 Q3	TBD	Trimble Lock & Dam 110ft stop log slots	$10M-$25M		UNR	DO	MATOC
FY24 Q3	TBD	Pine Bluff Arsenal South Side Waterline Replacement, AR	$10M-$25M		UNR	C-Type	C-Type

** Estimates are based on the best information available.*
** Information is subject to modification and is in no way binding on the Government.*
** More specific information relating to any items will not be furnished until the proposed action is synopsized through the GPE or the solicitation is issued.*
** All actions are subject to market research for final set-aside decisions.*

*Contract No.	Expires	NAICS	Requirement Description	Set Aside	UEI	Vendor Name	Total Contract Value
W9127S19D6005	26-Sep-2024	236220	D-B Infrastructure Repair, AFMSA	8a SA	HNUQVSS87HA5	SES Electrical	$240M
W9127S19D6006	26-Sep-2024	236220	D-B Infrastructure Repair, AFMSA	8a SA	C711ZMUKTMG3	KDJV	$240M
W9127S19D6007	26-Sep-2024	236220	D-B Infrastructure Repair, AFMSA	8a SA	KKW4HRLNPCL8	Kroeschell-Eagle Eye JV	$240M
W9127S19D6008	26-Sep-2024	236220	D-B Infrastructure Repair, AFMSA	8a SA	UYJ1N96L6M24	Zodiac-Poettker JV II	$240M
W9127S20D6002	24-Sep-2025	236220	D-B Vertical, Med & Lab Facs-CONUS, AK & HI	SB SA	UU5ML2N1FWL5	ECRMJV	$240M
W9127S20D6004	24-Sep-2025	236220	D-B Vertical, Med & Lab Facs-CONUS, AK & HI	SB SA	N1X1SD9BJCS6	Encompass IDBO	$240M
W9127S20D6006	24-Sep-2025	236220	D-B Vertical, Med & Lab Facs-CONUS, AK & HI	SB SA	XZ2NELXF2541	Global A&E & Construction	$240M
W9127S20D6008	24-Sep-2025	236220	D-B Vertical, Med & Lab Facs-CONUS, AK & HI	SB SA	VUMCCBY7P4C5	Royce Construction Srvcs	$240M
W9127S20D6010	24-Sep-2025	236220	D-B Vertical, Med & Lab Facs-CONUS, AK & HI	SB SA	C1CCESCMJUY1	SES Construction & Fuel Srvcs	$240M
W9127S23D6020	8-Feb-2029	236220	Integrated D-B Initial Outfitting, Various Facs, DHA	UNR w/SB Rsrv	WHB7C12ADS35	Gilbane Federal	$900M
W9127S23D6022	8-Feb-2029	236220	Integrated D-B Initial Outfitting, Various Facs, DHA	UNR w/SB Rsrv	ER3MFYYS2J86	DPR-RQ Construction	$900M
W9127S23D6024	8-Feb-2029	236220	Integrated D-B Initial Outfitting, Various Facs, DHA	UNR w/SB Rsrv	F3K2LWVKFLX9	Structsure Projects	$900M
W9127S23D6026	8-Feb-2029	236220	Integrated D-B Initial Outfitting, Various Facs, DHA	UNR w/SB Rsrv	HNACGTYK29J7	KGJJ A&E Solutions	$900M
W9127S23D6028	8-Feb-2029	236220	Integrated D-B Initial Outfitting, Various Facs, DHA	UNR w/SB Rsrv	C1CCESCMJUY1	SES Construction & Fuel Srvcs	$900M
W9127S23D6030	8-Feb-2029	236220	Integrated D-B Initial Outfitting, Various Facs, DHA	UNR w/SB Rsrv	Y9FCAN97NHC9	J. E. Dunn Construction	$900M
W9127S23D6034	8-Feb-2029	236220	Integrated D-B Initial Outfitting, Various Facs, DHA	UNR w/SB Rsrv	N64NCQ58JL25	Walsh Construction II	$900M
W9127S20D0022	27-Aug-2025	237990	Real Property Facs & Structures, SWL	8a SA	EGUEUHZLJDE9	Olgoonik Federal	$73M
W9127S20D0033	30-Sep-2025	237990	MKARNS Bank Stabilization Rpr & Channel Improvements	SB SA	EQUGGRN48HG5	Pontchartrain Partners	$68M
W9127S21D0001	30-Sep-2025	237990	MKARNS Station Dredging	UNR	PXNMTNDHUHX7	Common Construction	$28M
W9127S22D0026	31-Aug-2027	237990	MKARNS Station Dredging, Arkansas & Oklahoma	UNR	M9LFLA6K8HE4	Great Lakes Dredge & Dock	$59M
W9127S23D0001	6-Oct-2027	237990	Electrical Eqpmt Rehab/Rplcmt at Hydropower Facs, SWPA	UNR	X3WYD1RKJT49	Electrical-America	$49M
W9127S23D0002	6-Oct-2027	237990	Electrical Eqpmt Rehab/Rplcmt at Hydropower Facs, SWPA	UNR	F8ESZW6XDMJ5	Koontz Electric	$49M
W9127S21D6004	31-Aug-2026	541330	DHA, CONUS-Washington D.C., AK, HI & U.S. Territories	SB SA	M9JFPNTD9788	Kal Architects	$45M
W9127S22D6010	31-Aug-2026	541330	DHA, CONUS-Washington D.C., AK, HI & U.S. Territories	SB SA	GYEMXK2DPMY7	Goldenwolf-Ewingcole JV	$45M

*Contract No.	Expires	NAICS	Requirement Description	Set Aside	UEI	Vendor Name	Total Contract Value
W9127S21D6005	2-Sep-2026	541330	DHA, CONUS-Washington D.C., AK, HI & U.S. Territories	SB SA	D6EFT8BH8L88	Guidon MES JV II	$45M
W9127S21D6006	2-Sep-2026	541330	DHA, CONUS-Washington D.C., AK, HI & U.S. Territories	SB SA	CP5NMYBQGN38	Altus Architectural Studios	$45M
W9127S21D6007	2-Sep-2026	541330	DHA, CONUS-Washington D.C., AK, HI & U.S. Territories	SB SA	DGQCCCWH6PA7	Davenergy Apogee JV	$45M
W9127S21D6008	2-Sep-2026	541330	DHA, CONUS-Washington D.C., AK, HI & U.S. Territories	SB SA	LBDGNKYF6BV5	NMA Archtcts Plnrs Leed Consultants	$45M
W9127S21D6009	2-Sep-2026	541330	DHA, CONUS-Washington D.C., AK, HI & U.S. Territories	SB SA	X4UMYNJ7G1J7	M Plus Stone HFG	$45M
W9127S23D6035	24-Apr-2028	541330	MILCON & CW Prgm, SWL & SWD	8a SA	N69CA36L2733	Hana-Kenall 8a JV	$5M
W9127S23D6037	24-Apr-2028	541330	MILCON & CW Prgm, SWL & SWD	8a SA	X2RTAPQLJ2B9	Ice & Dannenbaum JV 2	$5M
W9127S23D6039	24-Apr-2028	541330	MILCON & CW Prgm, SWL & SWD	8a SA	KL2WMWHMU1E6	Prairie Engineers	$5M
W9127S22D0020	30-Apr-2025	541720	Cultural Resources Investigations Srvcs, SWL & MO	WO SA	CX9VNTFFPTB8	Integrated Environmental Solutions	$1M
W9127S22D0001	31-Dec-2024	561210	Fac Investment Srvcs, Army Reserve Ctr, 63rd RD, Region 5	SB SA	JCF9ED1AD3N8	Tidewater	$5M
W9127S22D0002	31-Dec-2024	561210	Fac Investment Srvcs, Army Reserve Ctr, 63rd RD, Region 6	SB SA	JCF9ED1AD3N8	Tidewater	$4M
W9127S22D0028	30-Mar-2028	561210	Fac Investment Srvcs, Army Reserve Ctr, 63rd RD, Region 3	SB SA	TDFJKE6SBJD5	Southern Federal	$8M
W9127S22D0029	30-Mar-2028	561210	Fac Investment Srvcs, Army Reserve Ctr, 63rd RD, Region 2	SB SA	N3BHXK25YM63	Avartara	$10M
W9127S23D6033	14-Oct-2028	561210	Fac Investment Srvcs, Army Reserve Ctr, 63rd RD, Region 3	8a SA	GPP9B7X8MRM9	International Support Grp	$21M
W9127S23D6038	9-Nov-2028	561210	Fac Investment Srvcs, Army Reserve Ctr, 63rd RD, Region 2	SB SA	WVW4HEMWGN15	Enviremedial Srvcs	$21M
W9127S23D6041	16-Nov-2028	561210	Fac Investment Srvcs, Army Reserve Ctr, 63rd RD, Region 4	SB SA	JCF9ED1AD3N8	Tidewater	$21M
W9127S23D6040	14-Dec-2028	561210	Fac Investment Srvcs, Army Reserve Ctr, 63rd RD, Region 1	SB SA	GPP9B7X8MRM9	International Support Grp	$21M

** Estimates are based on the best information available.*
** Information is subject to modification and is in no way binding on the Government.*
** More specific information relating to any items will not be furnished until the proposed action is synopsized through the GPE or the solicitation is issued.*
** All actions are subject to market research for final set-aside decisions.*

*Contract No.	UEI	Vendor Name	NAICS
W9127S13D6000	RGUXEPAQY1D9	Gilbane Federal JV	236220
W9127S13D6001	Y9FCAN97NHC9	J.E. Dunn Construction	236220
W9127S13D6002	F3K2LWVKFLX9	Structsure Projects	236220
W9127S15C6005	XNP2ZJ9TV594	Turner Construction	236220
W9127S15C6006	VEP4UN7LDMK5	Whiting-Turner Contracting	236220
W9127S17D6002	N64NCQ58JL25	Walsh Construction II	236220
W9127S17D6003	Y9FCAN97NHC9	J.E. Dunn Construction	236220
W9127S17D6004	F3K2LWVKFLX9	Structsure Projects	236220
W9127S17D6005	Y4TKSMDNTRN6	J & J Maintenance	236220
W9127S20C6006	V6HKCK56TE45	Ross Grp Construction	236220
W9127S23D6022	ER3MFYYS2J86	DPR-RQ Construction	236220
W9127S23D6024	F3K2LWVKFLX9	Structsure Projects	236220
W9127S23D6030	Y9FCAN97NHC9	J.E. Dunn Construction	236220
W9127S23D6034	N64NCQ58JL25	Walsh Construction II	236220
W9127S11C0001	FG2MMDESNTH3	Andritz Hydro	237990
W9127S21C0004	F8ESZW6XDMJ5	Koontz Electric	237990
W9127S21C0005	EARTRNJ1ZFW6	OCCI	237990
W9127S22D0026	M9LFLA6K8HE4	Great Lakes Dredge & Dock	237990
W9127S23D0001	X3WYD1RKJT49	Electrical Of America	237990
W9127S23D0002	F8ESZW6XDMJ5	Koontz Electric	237990
W9127S21C0006	FG2MMDESNTH3	Andritz Hydro	335312
W9127S11D6007	FNQBY7KH5WM1	HDR Architecture	541330
W9127S22C0004	EARTRNJ1ZFW6	OCCI	811310

** Contracts may have been completed.*

LITTLE ROCK DISTRICT
SMALL BUSINESS OUTREACH EVENTS

PLANNED EVENTS	IN PERSON (IP) VIRTUAL (V)	LOCATION	EVENT INFORMATION	DATE/ QUARTER
Little Rock District Industry Day	IP	Little Rock, AR	ceswl-industryday@usace.army.mil	5-Dec
5th Annual Houston Business Matchmaker	V	N/A	valerie.maher@sba.gov	Mar
5th Annual Houston Business Matchmaker	V	N/A	valerie.maher@sba.gov	Mar
SAME Ft Worth Post SB Conference	IP	Ft. Worth, TX	https://www.samefortworth.org/	27-Mar
AR Small, Minority & WO Business Matchmaking Event	IP	Little Rock, AR	https://www.arkansasedc.com/	May
SAME Huntsville Industry Day & SB Forum	IP	Huntsville, AL	https://www.same.org/huntsville	TBD
USACE Memphis District Industry Day	IP	Memphis, TN	https://www.mvm.usace.army.mil/Business-With-Us/Small-Business/	TBD
USACE St. Louis District Industry Day	IP	St. Louis, MO	https://www.mvs.usace.army.mil/Business-With-Us/Small-Business/	TBD

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24	236220	Tinker AFB Replace 4 Unit Substations, B3221	TBD		TBD	TBD	C-Type
FY24 Q1	236220	Tinker AFB Refueler Vehicle Maint Shop	$5-$10M		SB SA	RFP-BVTO-2 Phase	C-Type
FY24 Q1	236220	Altus AFB Access Control South Gate	$5M-$10M		TBD	RFP-BVTO-2 Phase	C-Type
FY24 Q3	236220	Tinker AFB B9201 Software Integration Lab	$100M-$250M		TBD	RFP-BVTO-2 Phase	C-Type
FY24 Q3	236220	Tinker AFB AWACS Squadron Ops Fac	$25M-$100M		UNR	RFP-BVTO-2 Phase	C-Type
FY24 Q3	236220	Will Rogers Air Natl Guard Temp Simulator Facility	TBD		TBD	TBD	C-Type
FY25	236220	Sheppard AFB Renovate Bldg. 920	$10M-$25M		TBD	RFP-1 Phase	C-Type
FY25 Q1	236220	Vance AFB T-7A Ground Based Trainer System	$25M-$100M		TBD	RFP-1 Phase	C-Type
FY25 Q2	236220	Vance AFB T-7A Unit Maintenance Training	$10M-$25M		TBD	RFP-1 Phase	C-Type
FY25 Q3	236220	Tinker AFB Child Development Center	$25M-$100M		TBD	RFP-BVTO-2 Phase	C-Type
FY26	236220	Tinker AFB KC-46 Fuel POL Infrastructure	$10M-$25M		SB SA	TBD	C-Type
FY26	236220	Tinker AFB Bomber Agile Common Hanger	$250M-$500M		UNR	TBD	C-Type
FY26	236220	Tinker AFB KC-46 Corrosion Control Hangar	$25M-$100M		TBD	RFP-BVTO-2 Phase	C-Type
FY27	236220	Vance AFB T-7a Allied Support	$1M-$5M		TBD	RFP-1 Phase	C-Type
FY27	236220	Vance AFB T-7a Egress Shop Addition	$1M-$5M		TBD	RFP-1 Phase	C-Type
FY27	236220	Vance AFB T-7a Jet Blast Deflectors	$1M-$5M		TBD	RFP-1 Phase	C-Type
FY27	236220	Vance AFB T-7a HUSH House Pad	$5M-$10M		TBD	RFP-1 Phase	C-Type
TBD	236220	Tinker AFB B21 Infrastructure	TBD		TBD	TBD	C-Type
FY24 Q1	237310	John Redmon Dam, Elk City, Fall River KS Road Repair	$1M-$5M		TBD	TBD	C-Type

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24	237990	Paint Operating Equipment, Catwalk & Handrails	$100K-$250K		TBD	TBD	C-Type
FY24	237990	Waurika Lk, OK Repair Road Kiowa Park	$1M-$5M		TBD	TBD	C-Type
FY24	237990	Oologah Lake, OK Repair Auxiliary Spillway Channel	$5-$10M		TBD	TBD	C-Type
FY24 Q1	237990	Marion Lk, KS Replace Cracked Trunnion Yoke Corbels, Blocks, Girders	$1-$5M		SB SA	LPTA	C-Type
FY24 Q1	237990	Tenkiller Lake, OK Draft Tube Gate Replacement & Head Gate Rehab	$1-$5M		TBD	TBD	C-Type
FY24 Q1	237990	Toronto Lake, KS Water Supply Intake & Valve Replacement	$1M-$5M		TBD	TBD	C-Type
FY24 Q1	237990	Wister Lake, OK Rehab/Replace Sluice Gates & Emergency Gate	$1M-$5M		TBD	TBD	C-Type
FY24 Q1	237990	Council Grove Lk, KS Bridge Repainting	$250K-$500K		TBD	TBD	C-Type
FY24 Q1	237990	MKARNS W.D. Mayo Repair Tainter Gates	$5-$10M		TBD	TBD	C-Type
FY24 Q2	237990	Tulsa District Civil Works MATOC		$99M	TBD	RFP-BVTO-2 Phase	IDC
FY24 Q3	237990	Hugo Lage, OK Construct New Bulkhead	$1-$5M		TBD	TBD	C-Type
FY24 Q3	237990	Ft. Gibson Lk, OK Replace Spillway Bridge	$25M-$100M		TBD	RFP	C-Type
FY24 Q3	237990	LA County, CA Santa Ana River Mainstem Dam Safety Project/ Prado Dam Spillway	>$500M		TBD	TBD	C-Type
FY25 Q1	237990	MKARNS Repair Tainter Gates at Newt Graham L&D	$10M-$25M		TBD	TBD	C-Type
FY25 Q1	237990	LA County, CA Whittier Narrows Dam Safety Modification	$250M-$500M		TBD	TBD	C-Type
FY25 Q1	237990	Tenkiller Lake, OK Replace Bridge	$25M-$100M		TBD	TBD	C-Type
FY25 Q4	237990	Tulsa & West-Tulsa Levee Construction	$100M-$250M		TBD	TBD	C-Type
FY24 Q1	332710	Webbers Falls Lock & Dam, OK Unit 1 Speed Increaser Repair	$10M-$25M		UNR	TBD	C-Type

*Planned Advertisement	NAICS	Project Title & Description	Estimated Dollar Range	IDC Capacity	Planned Set-Aside	Contract Vehicle	Action/ Award Type
FY24 Q1	541330	Tulsa District General Services MATOC		$99M	SB/UNR	RFP	IDC
FY24 Q1	541330	SWD RPEC & NEPA MATOC		$200M	SB/UNR	RFP	IDC
FY24 Q1	541330	SWD RPEC & NEPA MATOC		$200M	SB/UNR	RFP	IDC
FY24	TBD	Sheppard AFB Hangar Row Fire Suppression repair/replace	$10M-$25M		TBD	RFP-1 Phase	C-Type
FY24 Q1	TBD	Tenkiller Lake, OK Powerhouse Switchgear & 15KV Cable	$1-$5M		TBD	TBD	C-Type
FY24 Q1	TBD	Sheppard AFB Regional Confinement Facility	$5-$10M		TBD	RFP-BVTO-2 Phase	C-Type
FY24 Q2	TBD	Tulsa District Hydrologic & Hydraulic SATOC		$5M	TBD	RFP	IDC
FY24 Q4	TBD	Sheppard AFB Overhead to Underground CKT 2/3	$10M-$25M		UNR	RFP-BVTO-2 Phase	C-Type
FY25	TBD	MKARNS Dredge Channel to 12 Ft.	>$500M		TBD	TBD	C-Type

** Estimates are based on the best information available.*
** Information is subject to modification and is in no way binding on the Government.*
** More specific information relating to any items will not be furnished until the proposed action is synopsized through the GPE or the solicitation is issued.*
** All actions are subject to market research for final set-aside decisions.*

*Contract No.	Expires	NAICS	Requirement Description	Set Aside	UEI	Vendor Name	Total Contract Value
W912BV20D0033	22-May-2025	236220	JOC, McAlester Army Ammunition Plan	WO SA	PKRNNKG98NH6	Diversified Construction-Oklahoma	$38M
W912BV20D0051	23-Sep-2025	236220	POCA, SWT & SWD	8a SS	XG48FXWL2R99	PM Jenkins Grp-Professional Mgmt Srvcs	$4M
W912BV20D0050	25-Sep-2025	236220	POCA, SWT & SWD	8a SS	Q2GQQBLLVQS5	CCI General Contractors	$24M
W912BV20D0052	25-Sep-2025	236220	POCA, SWT & SWD	8a SS	Q1S1GXV8CU75	C & M Contractors	$4M
W912BV20D0015	29-Sep-2025	236220	POCA, SWT & SWD	HZ SA	WKLSQ2ZZ6H93	Jimenez A&E Solutions	$65M
W912BV21D0008	16-Aug-2026	236220	POCA, SWT & SWD	8a SS	VT9LNBB822A4	Cherokee Nation Environmental Solutions	$24M
W912BV22D0020	21-Sep-2027	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	WO SA	S816XZESSNB9	Gideon Contracting	$49M
W912BV22D0021	21-Sep-2027	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	WO SA	PKRNNKG98NH6	Diversified Construction-Oklahoma	$49M
W912BV22D0022	21-Sep-2027	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	WO SA	DELENYZCZKA4	National Native American Construction	$49M
W912BV22D0023	21-Sep-2027	236220	D-B & D-B-B Vertical, MILCON & IIS, SWF & SWD	WO SA	E5AFA7JSANW5	Sheffield Construction	$49M
W912BV23D0001	10-Nov-2027	236220	Vertical, SWD	HZ SA	S816XZESSNB9	Gideon Contracting	$49M
W912BV23D0002	10-Nov-2027	236220	Vertical, SWD	HZ SA	DZ7NJ7BBJ414	B & H Contracting	$49M
W912BV23D0003	10-Nov-2027	236220	Vertical, SWD	HZ SA	NEJJGE6MKUW7	Red Eagle JV	$49M
W912BV23D0004	10-Nov-2027	236220	Vertical, SWD	HZ SA	S4BKF2KANYJ4	Vazquez Reasbeck Construction	$49M
W912BV23D0017	7-Aug-2028	236220	POCA, SWT & SWD	8a SS	ZL1AFP7PT7Z2	Warfeather	$5M
W912BV20D0040	3-Aug-2025	237990	D-B-B Horizontal, CW, SWT & SWD	SB SA	J3C8JNEM8SB9	APC Construction	$50M
W912BV20D0041	3-Aug-2025	237990	D-B-B Horizontal, CW, SWT & SWD	SB SA	S816XZESSNB9	Gideon Contracting	$50M
W912BV20D0042	3-Aug-2025	237990	D-B-B Horizontal, CW, SWT & SWD	SB SA	EQUGGRN48HG5	Pontchartrain Partners	$50M
W912BV20D0043	3-Aug-2025	237990	D-B-B Horizontal, CW, SWT & SWD	SB SA	K9REEC338KM7	Southwind Construction Srvcs	$50M
W912BV20D0039	4-Aug-2025	237990	D-B-B Horizontal, CW, SWT & SWD	SB SA	PBKMHZGA88T3	Ahtna Construction & Primary Products	$50M
W912BV20D0053	28-Sep-2025	541191	Title Srvcs, SWD	SB SA	ML8LXHP9T7T3	Yvonne Green Davis	$5M
W912BV20D0054	28-Sep-2025	541191	Title Srvcs, SWD	SB SA	XKYDMU7SYBF7	Lamco Resources	$5M
W912BV20D0055	28-Sep-2025	541191	Title Srvcs, SWD	SB SA	DJWYJXPC5MW7	Gilchrist Law Firm	$5M
W912BV19D0004	21-Mar-2024	541320	Master Planning, SWD	SB SA	FZNHNQ9EKQ96	Urban Collaborative Master Pln, Urban Design & Archtctr	$25M
W912BV19D0005	21-Mar-2024	541320	Master Planning, SWD	SB SA	FLB2E8QVVBK4	HB&A-Schreifer Grp JV	$25M
W912BV19D0006	21-Mar-2024	541320	Master Planning, SWD	SB SA	MMQ3DH41J2G9	Onyx-Alexandria	$25M

*Contract No.	Expires	NAICS	Requirement Description	Set Aside	UEI	Vendor Name	Total Contract Value
W912BV19D0007	1-May-2024	541320	Master Planning, SWD	UNR	JQ51H3ZYWYU7	Pond & Co	$25M
W912BV19D0008	1-May-2024	541320	Master Planning, SWD	UNR	QZKTWPVG9173	Jacobs Government Srvcs	$25M
W912BV19D0009	1-May-2024	541320	Master Planning, SWD	UNR	FJ3MERN7QFA6	Michael Baker International	$25M
W912BV23D0018	28-Jun-2028	541320	Master Planning, for DoD, SWD	8a SS	UA65TY8CX466	Premier Solutions JV	$10M
W912BV23D0005	24-Feb-2031	541320	Master Planning, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	F8BCK5MMSZK3	Klavon Design Associates	$200M
W912BV23D0006	24-Feb-2031	541320	Master Planning, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	FZNHNQ9EKQ96	Urban Collaborativ Master Pln, Urban Design & Archtctr	$200M
W912BV23D0007	24-Feb-2031	541320	Master Planning, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	EGDVMV8JFFJ9	JG&A-TSG JV	$200M
W912BV23D0008	24-Feb-2031	541320	Master Planning, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	UA65TY8CX466	Premier Solutions JV	$200M
W912BV23D0009	24-Feb-2031	541320	Master Planning, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	K9B3CNDVMVN7	Alliance WSP JV	$200M
W912BV23D0010	24-Feb-2031	541320	Master Planning, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	FJ3MERN7QFA6	Michael Baker International	$200M
W912BV23D0011	24-Feb-2031	541320	Master Planning, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	USVBEN1YTWB3	BV-Woolpert JV	$200M
W912BV23D0012	24-Feb-2031	541320	Master Planning, CW & MILCON Prgm, SWD	UNR w/ SB Rsrv	HDRMQ3TS4BX8	HDR Engineering	$200M
W912BV21D0005	14-Apr-2024	541330	Geotechnical, Dam Safety Eval & Inspctn Srvcs, SWD	WO SA	XBDAKJDRVKJ1	KSWA-AEI JV	$10M
W912BV19D0011	12-May-2024	541330	Environmental, MILCON, CW & IIS, SWD	SB SA	D9QVGBM32BZ8	QRI-MSE JV	$8M
W912BV19D0012	12-May-2024	541330	Environmental, MILCON, CW & IIS, SWD	HZ SA	SGVBENKX1UN1	Ayuda Auxilio JV	$8M
W912BV19D0013	14-May-2024	541330	Environmental, MILCON, CW & IIS, SWD	WO SA	D9QVGBM32BZ8	QRI-MSE JV	$8M
W912BV19D0014	23-May-2024	541330	Environmental, MILCON, CW & IIS, SWD	UNR	QLNMVC12KWY3	Leidos	$8M
W912BV19D0015	23-May-2024	541330	Environmental, MILCON, CW & IIS, SWD	UNR	EPUXNLX5EYC4	AECOM Technical Srvcs	$8M
W912BV19D0016	23-May-2024	541330	Environmental, MILCON, CW & IIS, SWD	UNR	EKCVZLXL4MA8	HDR Environmental, Operations & Construction	$8M
W912BV21D0006	15-Aug-2024	541330	Surveying, Mapping & Related Geospatial, SWD	HZ SA	PTLNVMZQG7F7	Frank X Spencer & Associates	$10M
W912BV19D0020	12-Sep-2024	541330	Horizontal Construction, DHS, Nationwide	UNR	GKW8CA2K4SY8	Michael Baker nternational & Huitt-Zollars JV	$245M
W912BV19D0021	12-Sep-2024	541330	Horizontal Construction, DHS, Nationwide	UNR	XWJCVJZXAA35	Pond-Benham	$245M

*Contract No.	Expires	NAICS	Requirement Description	Set Aside	UEI	Vendor Name	Total Contract Value
W912BV19D0022	12-Sep-2024	541330	Horizontal Construction, DHS, Nationwide	UNR	PM6KMNBLWEY6	Halff Associates	$245M
W912BV19D0023	12-Sep-2024	541330	Horizontal Construction, DHS, Nationwide	UNR	K9NLKXNE7J56	Stanley Consultants	$245M
W912BV20D0004	25-Feb-2025	541330	Horizontal Construction, DHS, Nationwide	SDV SA	X5NGP3LAVUR5	OEI-Etegra JV 1	$65M
W912BV20D0005	25-Feb-2025	541330	Horizontal Construction, DHS, Nationwide	SDV SA	CCLAPUMTLEY1	Raymond Pond Full Srvc Solutions JV	$65M
W912BV20D0006	25-Feb-2025	541330	Horizontal Construction, DHS, Nationwide	SDV SA	C9X1KKU6N2L6	Atriax/Zapata JV	$65M
W912BV20D0019	15-Apr-2025	541330	Horizontal Construction, DHS, Nationwide	SB SA	E9AVWPHX5NU8	Ayuda-Plexus JV	$45M
W912BV20D0016	28-Sep-2025	541330	Horizontal Construction, DHS, Nationwide	HZ SA	NL13NFTS6ZL4	Geo-Stanley JV 2	$65M
W912BV20D0017	29-Sep-2025	541330	Horizontal Construction, DHS, Nationwide	HZ SA	YLLDX22XAKB5	Johnson-McAdams Firm	$65M
W912BV20D0034	29-Sep-2025	541330	Horizontal Construction, DHS, Nationwide	WO SA	TGHENAFPMZ13	Nicklaus Engineering	$65M
W912BV20D0035	29-Sep-2025	541330	Horizontal Construction, DHS, Nationwide	WO SA	SX3XNLA4CCP3	S&B Christ Consulting	$65M
W912BV20D0036	30-Sep-2025	541330	Horizontal Construction, DHS, Nationwide	WO SA	QYNNJ1ELEB87	Kenall	$65M
W912BV23D0013	3-May-2028	541330	Construction Phase Srvcs, SWD	SB SA	JSJ3GTXH95V6	A & M A&E & Environmental Srvcs	$25M
W912BV23D0014	3-May-2028	541330	Construction Phase Srvcs, SWD	SB SA	HF9LH6T4JZA5	LRS Hill JV	$25M
W912BV23D0015	3-May-2028	541330	Construction Phase Srvcs, SWD	SB SA	WQGNH65AUN21	MSMM Huitt-Zollars JV	$25M
W912BV21D0007	1-Jul-2026	541611	Collaborative Data Analytics Srvcs, SWD	UNR	HYNHS5VQEFC3	National Institute Of Building Sciences	$10M
W912BV19D0037	31-Jul-2024	541620	Aquatic & Terrestrial Cultural Resources, SWD	SB SA	UDWBWL5CPJG3	Swift River Versar SB JV	$10M
W912BV19D0041	18-Sep-2024	541620	Consulting Srvcs, SWD	8a SS	DJ6RJJYDQH65	Auxilio Mgmt Srvcs	$4M
W912BV20D0023	26-Apr-2025	541620	MEGA Remediation Srvcs, SWD	WO SS	J6LHPXUNX7A9	Coterie Environmental	$4M
W912BV21D0001	18-Nov-2025	541620	Consulting Srvcs, Technical Support Srvcs, SWD	8a SS	Y69JHKN9EJV1	North Wind Resource Consulting	$15M
W912BV21D0003	14-Mar-2026	541620	Consulting Srvcs, SWD	8a SS	NMGYGD3DPB48	SST-Ageiss2 JV	$10M
W912BV21D0004	20-Apr-2026	541620	Consulting Srvcs, YM Proving Ground, AZ & SWD	8a SS	LLKKPN8DH598	North Wind Site Srvcs	$10M
W912BV21D0009	27-Aug-2026	541620	Consulting Srvcs, SWD	8a SS	KLQWW7AB7288	Cherokee Nation 3s	$15M
W912BV21D0011	17-Sep-2026	541620	Consulting Srvcs, SWD	8a SS	EV99LKVHGFK8	Sol-Ageiss	$5M
W912BV22D0003	15-Dec-2026	541620	Consulting Srvcs, SWD	8a SS	DJ6RJJYDQH65	Auxilio Mgmt Srvcs	$5M
W912BV22D0002	17-Jan-2027	541620	Consulting Srvcs, SWD	8a SS	HUDCTNNS2SK7	Gsina-Gryphon JV	$7M
W912BV22D0011	17-Apr-2027	541620	Consulting Srvcs, SWD	8a SS	EV99LKVHGFK8	Sol-Ageiss	$5M
W912BV22D0012	24-May-2027	541620	MEGA Consulting Srvcs, SWD	HZ SA	C4V7Z98X5JC6	Ayall JV	$20M
W912BV22D0013	24-May-2027	541620	MEGA Consulting Srvcs, SWD	HZ SA	D8MGA6MFHR38	GRK Bhate JV	$20M
W912BV22D0014	24-May-2027	541620	MEGA Consulting Srvcs, SWD	HZ SA	HW2JSGK9M8K8	Whitetail Environmental	$20M
W912BV23D0016	29-Nov-2030	541620	Mgmt Sys, Consulting Srvcs & Training Projects, SWD	SB SA	HRM5JKNM1QX3	Solution Foundry	$80M

*Contract No.	Expires	NAICS	Requirement Description	Set Aside	UEI	Vendor Name	Total Contract Value
W912BV19D0019	5-Jun-2024	541690	Real Property Plng, Audit & Asset Mgmt Srvcs, for DoD, SWD	8a SS	MMVTH79S6ZB5	Tactica Solutions	$10M
W912BV21D0002	28-Jan-2025	541690	Real Property Plng, Audit & Asset Mgmt Srvcs, for DoD, SWD	8a SS	G73GZJERK4V7	Tactica Mgmt Srvcs	$10M
W912BV22D0019	3-Aug-2027	541690	Real Property Plng, Audit & Asset Mgmt Srvcs, for DoD, SWD	8a SS	G73GZJERK4V7	Tactica Mgmt Srvcs	$10M
W912BV19D0038	6-Aug-2024	562910	Remediation Srvcs, SWD	8a SS	EHM2NWLJHSJ7	GSI North America	$10M
W912BV20D0020	15-Apr-2025	562910	Remediation Srvcs, SWD	SB SA	ZQ1JVKRBNFY9	Bay West-Trevet JV	$45M
W912BV20D0021	15-Apr-2025	562910	Remediation Srvcs, SWD	SB SA	LEEMJD9WKDC9	EA Engineering, Science & Technology	$45M
W912BV20D0022	15-Apr-2025	562910	Remediation Srvcs, SWD	SB SA	XANQARYHQFR1	Kemron Environmental Srvcs	$45M
W912BV20D0037	21-Jul-2025	562910	Remediation Srvcs, SWD	8a SS	N4KJUEA7HM24	ARS Aleut Remediation	$10M
W912BV21D0010	8-Sep-2026	562910	Remediation Srvcs, SWD	8a SS	FN96DCLENNH8	Aerostar Environmental & Construction	$10M

**IDC list is based on expiration date. Total capacity may have been exhausted.*

*Contract No.	UEI	Vendor Name	NAICS
W912BV14C0015	V6HKCK56TE45	Ross Grp Construction	236220
W912BV16C0016	V6HKCK56TE45	Ross Grp Construction	236220
W912BV16C0035	X3BYPXNZN8N1	Korte Construction	236220
W912BV16C0043	GMJPZCJDUG24	Harper Construction	236220
W912BV16C0045	GMJPZCJDUG24	Harper Construction	236220
W912BV17C0004	RRP4J18MEXN3	Walsh Federal/Alberici JV	236220
W912BV17C0005	JPJ4NG6URSV8	Walsh Federal JV	236220
W912BV17C0014	Y9FCAN97NHC9	J.E. Dunn Construction	236220
W912BV18C0017	GMJPZCJDUG24	Harper Construction	236220
W912BV19C0002	G47MZHXDUE63	Record Steel & Construction	236220
W912BV19C0003	GMJPZCJDUG24	Harper Construction	236220
W912BV19C0015	X3BYPXNZN8N1	Korte Construction	236220
W912BV19C0017	X3BYPXNZN8N1	Korte Construction	236220
W912BV20C0001	V6HKCK56TE45	Ross Grp Construction	236220
W912BV22C0013	GMJPZCJDUG24	Harper Construction	236220
W912BV23C0002	GMJPZCJDUG24	Harper Construction	236220
W912BV15C0001	Y9N9RGT6VKH8	Nova Grp	237120
W912BV21C0012	T9ETYKJB9TB7	Bodell Construction	237120
W912BV16C0029	Y7JYU5V92JR4	CWG JV	237990
W912BV18C0019	YW2DVCLPJV85	Dondlinger & Sons Construction	237990
W912BV18C0020	NSVMMYFKEEB6	Abhe & Svoboda	237990
W912BV21C0002	C3JZNM5ZLAL1	McMillen	237990
W912BV21C0014	FG2MMDESNTH3	Andritz Hydro	237990
W912BV19D0007	JQ51H3ZYWYU7	Pond & Co	541320
W912BV19D0008	QZKTWPVG9173	Jacobs Government Srvcs	541320
W912BV19D0009	FJ3MERN7QFA6	Michael Baker Intrntl	541320
W912BV15D0005	Z8WNV7KTX267	Burns & Mcdonnell	541330
W912BV15D0006	EQSVJGTCL921	Benham Design	541330
W912BV15D0011	L5NJJEMJXL34	C. H. Guernsey & Co	541330
W912BV15D0013	EPUXNLX5EYC4	AECOM Technical Srvcs	541330
W912BV15D0014	EKCVZLXL4MA8	HDR Environmental, Operations & Construction	541330
W912BV15D0015	J9KWAUQTUBP4	CH2M Hill	541330

*Contract No.	UEI	Vendor Name	NAICS
W912BV16C0003	Z8WNV7KTX267	Burns & Mcdonnell	541330
W912BV16D0002	NBG7N3TRX7K4	CH2M Hill	541330
W912BV18D0010	L5NJJEMJXL34	C. H. Guernsey & Co	541330
W912BV18D0012	JM6NH2KH5CL5	Jacobs/Huitt-Zollars JV	541330
W912BV19D0002	KH6SYRKBL3Z7	Halff Associates	541330
W912BV19D0014	QLNMVC12KWY3	Leidos	541330
W912BV19D0015	EPUXNLX5EYC4	AECOM Technical Srvcs	541330
W912BV19D0016	EKCVZLXL4MA8	HDR Environmental, Operations & Construction	541330
W912BV19D0020	GKW8CA2K4SY8	Michael Baker Intrntl & Huitt-Zollars JV	541330
W912BV19D0021	XWJCVJZXAA35	Pond-Benham	541330
W912BV19D0023	K9NLKXNE7J56	Stanley Consultants	541330
W912BV20D0028	RSMNC8FESBZ5	Benham-Stanley	541330
W912BV20D0029	GKW8CA2K4SY8	Michael Baker Intrntl & Huitt-Zollars JV	541330
W912BV20D0030	Z8WNV7KTX267	Burns & Mcdonnell	541330
W912BV20D0031	STH2CMX5AYC6	Merrick, Freese & Nichols JV	541330
W912BV11D0016	NMC1EJHAAXE6	URS Grp	562910
W912BV11D0017	NMBCAG1JBKL7	Parsons Infrastructure & Technology Grp	562910
W912BV14C0030	MNG1DTKJ1LZ3	Arcadis U.S.	562910
W912BV16C0033	EPUXNLX5EYC4	AECOM Technical Srvcs	562910

** Contracts may have been completed*

TULSA DISTRICT
SMALL BUSINESS OUTREACH EVENTS

PLANNED EVENTS	IN PERSON (IP) VIRTUAL (V)	LOCATION	EVENT INFORMATION	DATE/ QUARTER
SAME Tulsa Post Industry Day	IP	Tulsa, OK	http://www.sametulsa.org/	Q2
USACE Kansas City District Industry Day	IP	Kansas City, KS	CENWK-SB@usace.army.mil	Q3
SAME OKC Post Industry Day	IP	Oklahoma City, OK	https://www.same.org/okc/	Q3

SMALL BUSINESS PROFESSIONALS WITHIN THE SOUTHWESTERN DIVISION

SOUTHWESTERN DIVISION

Ms. Melea Crouse, *Assistant Director, Small Business Programs*
melea.crouse@usace.army.mil
469-487-7105
www.swd.usace.army.mil/Business-With-Us/Small-Business

FORT WORTH DISTRICT

Ms. Ali Marshall, *Deputy, Small Business Programs*
alisa.marshall@usace.army.mil
817-886-1382
https://www.swf.usace.army.mil/Business-With-Us/Office-of-Small-Business-Programs/

GALVESTON DISTRICT

Ms. Kay Riplinger-Baltz, *Deputy, Small Business Programs*
kay.j.riplinger-baltz@usace.army.mil
(202) 839-2555
https://www.swg.usace.army.mil/Business-With-Us/Small-Business-Office/

LITTLE ROCK DISTRICT

Ms. Lakisha Vance, *Deputy, Small Business Programs*
lakisha.d.vance@usace.army.mil
(501) 324-7194
https://www.swl.usace.army.mil/Business-With-Us/Small-Business/

TULSA DISTRICT

Mr. Gene Snyman, *Deputy, Small Business Programs & Business Development*
gene.snyman@usace.army.mil
(918) 669-7010
https://www.swt.usace.army.mil/Business-With-Us/Small-Business-Office/

GLOSSARY OF ACRONYMS LIST

63rd RD	63rd Readiness Division
8a SA	8a Set Aside
8a SI Src	8a SI Src
A&E	Architect & Engineering
AFB	Air Force Base
AFMSA	Air Force Medical Support Agency
AK	Alaska
APEX	Procurement Technical Assistance Center (formerly know as PTAC)
AR	Arkansas
ArcGIS	Aeronautical Reconnaissance Coverage Geographic Information System
AWACS	Airborne Warning & Control System
AZ	Arizona
BB	Big Bend
BI PMO	Border Infrastructure Program Management Office
BPA	Blanket Purchasing Agreement
BPS	Border Patrol Sectors
BU	Beneficial Use Site
BVTO	Best Value-Trade Off
CCAD	Center for Computer Aided Design
CG&L	Construction, Grants & Loans
CONUS	Contiguous States & D.C.
CPS	Construction Phase Service
CTAO	Central Texas Area Office
C-Type	Definite Contract, Stand-Alone
CW	Civil Works
D-B	Design-Build
D-B-B	Design-Bid-Build
DHA	Defense Health Agency
DHS	Department of Homeland Security
DLA	Defense Logistics Agency
DO	Delivery Order
DoD	Department of Defense
DR	Del Rio
EAO	Eastern Area Office
EC	El Centro
ECIP	Emergency Capital Investment Program
EP	El Paso
ePRISMS	Enterprise Pro-active Real Property Interactive Space Mgmt Sys
FCCE	Flood Control & Coastal Emergencies
FEMA	Federal Emergency Mgmt Agency
FRM	Flood Risk Management
GPC	Government Point of Entry
HFPP	Port Arthur Hurricane Flood Protection Project
HI	Hawaii
HVAC	Heating, Ventilation & air conditioning
HZ	HUBZone SB
HZ SA	HUBZone Set-Aside
IDC	Indefinite Delivery Contract
IFB	Invitation for Bid
IIS	International/Interagency Support
IO	Initial Outfitting
JBSA	Joint Base San Antonio
JOC	Job Order Contracting
JV	Joint Venture
KS	Kansas
L&D	Lock & Dam
LA	Louisiana
LPTA	Low Price Technically Acceptable
LRD	Laredo
MATOC	Multiple Award Task Order Contract
MEGA	Multiple Environmental Government Acquisition
MILCON	Military Construction
MKARNS	McClellan–Kerr Arkansas River Navigation
MO	Missouri
MOD	MOD
NAICS	North American Industry Classification System
NEPA	National Environmental Policy Act
NM	New Mexico
NTRO	North Texas Resident Office
NV	Nevada
OK	Oklahoma
PA	Placement Area
PO	Purchase Order
POCA	Performance Oriented Construction Activities
POL	Petroleum Oil & Lube
RFP	Request for Proposal
RGV	Rio Grande Valley
RPEC	Regional Planning & Environmental Center
SACIP	San Antonio Channel Improvement Project
SAME	Society of American Military Engineers
SAO	San Antonio Area Office
SARA	San Antonio River Authority
SATOC	Single Award Task Order Contract
SB	Small Business

GLOSSARY OF ACRONYMS LIST

SB SA	SB Set-Aside
SCADA	Supervisory control & data acquisition
SD	San Diego
SDV SA	Service-Disabled, Veteran-Owned SB Set-Aside
SDV SI Src	Service-Disabled, Veteran-Owned SB Sole Source
SI Src	SI Src
SPD	South Pacific Division
STAO	South Texas Area Office
SWD	Southwestern Division
SWF	Fort Worth District
SWG	Galveston District
SWL	Little Rock District
SWPA	Southwest Power Administration
SWT	Tulsa District
TBD	To Be Determined
TCSN	Tucson
TX	Texas
UEI	Unique Entity Identifier
UNR	Unrestricted
UNR w/SB Rsrv	Unrestricted MATOC with SB Reserve
UNR w/WO Rsrv	Unrestricted MATOC with Woman-Owned SB Reserve
UT	Utah
VA	Veteran Affairs
VT	Vermont
WO SA	Woman-Owned SB Set-Aside
WO SI Src	Woman-Owned SB Sole Source
YM	Yuma