

*2018 Little Rock District Forecast (subject to change without notice)

Project Name	Location	Project Type/Sub-Type	Start Date	Resource Code	**Set-Aside Decision	Contracting Type	Contracting Method	***Est. Contract Value
Replace Generator Cables/Power Cables Tunnel Cooling	Table Rock Lake, MO	Civil Works/ O and M	2nd Qtr	Construction Svcs.	SB	Firm Fixed Price	Competitive RFP - One Step	3
Rehab Bridge Gantry Crane, Clearwater Dam	Clearwater Lake, AR	Civil Work/ O and M	2nd Qtr	Construction Svcs.	SB	Firm Fixed Price	Competitive RFP - One Step	5
Replace Digital Governor PLC	Dardanelle Lock and Dam, AR	Civil Works/ NonCap	4th Qtr	Construction Svcs.	UR	Firm Fixed Price	Competitive RFP - One Step	5
480V Switchgear and Motor Control Center Replacement, Norfolk Powerhouse	Norfolk Lake, AR	Civil Works/NonCap	1st Qtr	Construction Svcs.	UR	Firm Fixed Price	Competitive RFP - One Step	6
Paint & Rehab Penstocks, Beaver Powerhouse	Beaver Lake, AR	Civil Works/NonCap	1st Qtr	Construction Svcs.	SB	Firm Fixed Price	Competitive RFP - One Step	6
Units 5-8 Generator Breaker Replacement, Bull Shoals Powerhouse	Bull Shoals Dam, AR	Civil Works/ NonCap	1st Qtr	Construction Svcs.	UR	Firm Fixed Price	Competitive RFP - One Step	6
Raw Water Piping and Sump Pump Replacement, Norfolk Powerhouse	Norfolk Lake, AR	Civil Works/ NonCap	3rd Qtr	Construction Svcs.	UR	Firm Fixed Price	Competitive RFP - One Step	6
Essential AC/Battery System Upgrade, Ozark Powerhouse	Jeta Taylor Lock & Dam, AR	Civil Works/ NonCap	2nd Qtr	Construction Svcs.	SB	Firm Fixed Price	Competitive RFP - One Step	6
Bank Stabilization, McClellan-Kerr Arkansas River Navigation System	Arkansas River	Civil Works/ O and M	1st Qtr	Construction Svcs.	SB	Firm Fixed Price	Competitive RFP - One Step	7
Job Order Contract, Little Rock District	AR/MO	Civil Works/ O and M	4th Qtr	Construction Svcs.	8(a)	Firm Fixed Price	Competitive RFP - One Step	8
Architect-Engineer Services, Air Force Medical Support Agency and Army Medical Command	CONUS	Military / Project	1st Qtr	AESvcs.	TBD	Firm Fixed Price	Competitive RFP - Two Step	9
Initial Outfitting Requirement, Defense Health Agency	Bethesda, MD	Military / Project	3rd Qtr	Commodity	TBD	Firm Fixed Price	Competitive RFP - One Step	10
Engineering Infrastructure Repair, Air Force Medical Support Agency MATOC	CONUS	Military / Project	1st Qtr/FY18	Construction Svcs.	8(a)	Firm Fixed Price	Competitive RFP - Two Step	10

***The information is subject to modification and is in no way binding on the Government.**

****Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision.**

More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsized through the GPE or the solicitation is issued.

*****Estimates are based on the best information available**

IAW FAR 36 and DFARs 236

Disclosure of magnitude

1 = less than \$25,000 project

2 = Between \$25,000 and \$100,000

3 = Between \$100,000 and \$250,000

4 = Between \$250,000 and \$500,000

5 = Between \$500,000 and \$1,000,000

6 = Between \$1,000,000 and \$5,000,000

7 = Between \$5,000,000 and \$10,000,000

8 = Between \$10,000,000 and \$25,000,000

9 = Between \$25,000,000 and \$100,000,000

10 = Between \$100,000,000 and \$250,000,000

11 = Between \$250,000,000 and \$500,000,000

12 = Over \$500,000,000

Deputy, Office of Small Business Programs

dll-ceswdeputyforsmallbusiness@usace.army.mil

***2017 Arkansas Regional Industry Days
December 6-7, 2017
Arkansas Regional Innovation Hub
North Little Rock, Arkansas**